
ENVIRONMENTAL ENGINEERING/REMEDIAL STUDY/DESIGN SERVICES (BILLING RATE) 
R 3/24/06  SAMPLE CONTRACT 
 STATE  OF  MICHIGAN 
 
 DEPARTMENT  OF  MANAGEMENT  AND  BUDGET 
 
 This contract authorizes the professional service contractor 
 to provide professional services.  (Authority:  1984 PA 431) 
 
 CONTRACT FOR PROFESSIONAL SERVICES 
 
 
THIS CONTRACT, authorized this                  of              in the year two-thousand and five (2005), by the 
Director, Department of Management and Budget, BETWEEN the STATE OF MICHIGAN acting 
through Facilities Administration, DESIGN AND CONSTRUCTION DIVISION of the DEPARTMENT 
OF MANAGEMENT AND BUDGET, First Floor, Stevens T. Mason Building, Lansing, Michigan, 
hereinafter called the State, 
 
and   
   
   
   
 
the Prime Professional Service Contractor, hereinafter called the Professional, 
 
 
FOR THE FOLLOWING PROJECT: 
 

Index No. Contract Order No. Y 
File No. 

 
 
 
 
 
 
 
 
NOW THEREFORE, the State and the Professional in consideration of the covenants of this Contract 
agree as follows: 
 
 I. The Professional shall provide the professional environmental engineering/remedial study services 

for the Project scope of work in the environmental engineering/remedial study and construction 
Phase/Task sequence provided in this Professional Services Contract and to the extent authorized 
by the Department of Management and Budget, Office of Facilities, Design and Construction 
Division, the Department of Environmental Quality, Remediation and Redevelopment Division and 
be solely responsible for their professional services.  The Professional’s environmental 
engineering/remedial study services shall be performed in strict accordance with this Professional 
Services Contract and be in compliance with the attached Appendix 1 - Project/Program Statement 
scope of work requirements. 

 
II. The State of Michigan shall compensate the Professional for providing their professional 

environmental engineering/remedial study services for the Project scope of work services in 
accordance with the conditions of this Professional Services Contract. 

 
III. CENTURY DATE COMPLIANCE PROTECTION:  All fixtures, equipment or operating systems 

which require firmware or software systems and that are provided with and/or incorporated into the 
work shall include, at no increase in Contract price or Contract time, design and performance such 
that they will not experience firmware or software abnormality and/or generate incorrect results or 
performance deficiencies due to date oriented processing. 



 
 If a Construction Contract is required for this Project, the Professional shall include the Century 

Date Compliance Protection language in the: (1) “Supplemental Conditions,” of the Construction 
Contract of the Department of Management and Budget, Office of Facilities, Design and 
Construction Division, “MICHSPEC 2001 Edition of The Owner and Contractor Standard 
Construction Contract and General Conditions for Construction (Long Form)”; or the (2) Current 
Department of Management and Budget, Office of Facilities, Design and Construction Division,” 
DMB Short Form 401 - Proposal and Contract/Front-End Package for Small Projects for 
Professional Service Contractors (PSC) with General Conditions for Construction and Instructions 
to Bidders” as adopted and modified by the State of Michigan and incorporated into the 
Construction Contract.  The “Supplemental Conditions,” Century Date Compliance Protection 
language will require the Professional to provide in the Construction Contract for this Project, the 
text provisions of the following paragraphs (A.) through (E.) below: 

 
A. The firmware and software design to ensure century date compliance capability, shall include, 

but not be limited to date structures (databases, date files, etc.) that provide four (4) digit date 
century; stored data that contain date century recognition, including, but not limited to, data 
stored in databases and hardware device internal system date; calculations and program logic 
(e.g. sort algorithms, calendar generation, event recognition, and all processing actions that use 
or produce date values) that accommodates same century and multi-century formulas and date 
values; and user interfaces (i.e. screen reports, etc.) that accurately treats four (4) digit year 
2000 as a leap year within all calculations and calendar logic. 

 
B. When requested by the State of Michigan, the Construction Contractor shall promptly provide 

written assurances to the State from any manufacturer of any fixtures, equipment or operating 
systems provided with and/or incorporated into the work that its fixtures, equipment, or 
operating systems have been reasonably tested and will  not experience any firmware or 
software abnormality and/or generate incorrect results or performance deficiencies due to date 
oriented processing.  Whether the State chooses to request such assurances, and whether such 
assurances are provided, will not relieve the Construction Contractor from the Construction 
Contractor's obligation to provide fixtures, equipment and operating systems in accordance 
with the responsible parties (RPs) Professional’s Contract Documents/environmental 
engineering/remedial design drawings and specifications requirements or will represent 
acceptance of defective work. 

 
C. If the Construction Contractor knows or has reason to know of any incorrect results and/or 

performance deficiencies due to date oriented processing, the Construction Contractor shall 
promptly notify the Professional and the State in writing of any such defective work. 

 
D. The Construction Contractor specifically warrants and represents that all fixtures, equipment 

or operating systems provided with and/or incorporated into the work will not experience 
firmware or software abnormality and/or generate incorrect results or performance deficiencies 
due to date oriented processing.  This Construction Contractor warranty shall extend until the 
applicable warranty otherwise covering the fixture, equipment or operating system at issue 
expires, whichever is later. 

 
E. The Construction Contractor shall take prompt corrective action upon receiving any written 

notice of any defective work because any fixtures, equipment or operating systems experience 
firmware or software abnormality and/or generate incorrect results or performance 
deficiencies. 

 
IV. The terms and conditions of this Professional Services Contract are outlined in the following 

Articles 1 through 14 and the attached appendixes. 
 
V. DEFINITION OF TERMS:  The capitalized defined terms utilized in this Professional Services 

Contract shall have the following definitions: 
 

BUDGET:  Shall mean the maximum legislatively authorized Budget amount to be provided by 
the State of Michigan and available for a specific purpose or combination of purposes to 
accomplish the Project scope of work for this Contract. 
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CONSTRUCTION CONTRACT:  Shall mean a separate written Contract agreement between the 
Construction Contractor and the Department for the construction, alteration, demolition, repair, or 
rebuilding of a State/Client Agency building or other State property. 

 
CONSTRUCTION CONTRACTOR:  Shall mean any construction firm under a separate Contract 
to the Department for construction services. 

 
CONSULTANT:  Any individual, firm, or employee thereof, not a part of the Prime Professional's 
staff, but employed by the Prime Professional and whose professional service cost is ultimately 
paid by the State of Michigan, either as a direct cost or reimbursement.  This includes the 
recipient(s) of Contract Orders for material, support, and/or technical services.  Also, included are 
persons and firms whose management and/or direction of services are assigned to the Prime 
Professional as may be provided elsewhere in this Contract. 
 
CONTRACT CHANGE ORDER:  A written order standard document form (DMB-403) issued 
and signed by the State of Michigan and signed by the Professional which amends the Contract 
Documents for changes in the attached Appendix 1 – Project/Program Statement scope of work 
requirements or an adjustment in Contract price and/or Contract time, or both. 
 
CONTRACT DOCUMENTS:  Shall mean the Professional’s environmental engineering/remedial 
study plans/drawings, specifications, and all attachments as may be necessary to comprise a 
Contract for the Project scope of work requirements. 
 
CONTRACT MODIFICATION:  A written amendment standard document form (DMB-410) to 
the Contract scope of work requirements signed by the Department and the Professional.  The 
preparation of Bulletins and Contract Change Orders resulting from changes in the attached 
Appendix 1 – Project/Program Statement scope of work requirements or previously unknown on-
site field conditions as approved by the Department of Environmental Quality, Remediation and 
Redevelopment Division, State Project Manager and the Department of Management and Budget, 
Office of Facilities, Design and Construction Division’s, Project Director will be compensated to 
the Professional by way of the Contract Modification in accordance with the Article 2, 
Compensation text of this Contract.  Any Contract Modification of this Professional Services 
Contract must be in writing, signed by duly authorized representatives of the parties, and shall be 
in such format and detail as the Department may require.  No Contract Modification may be 
entered into to compensate the Professional for correcting, or for responding to claims or litigation 
for the Professional’s Contract Documents/environmental engineering/remedial study errors, 
omissions or neglect on the part of the Professional. 
 
CONTRACT ORDER:  A written order standard document form (DMB-402) issued and signed by 
the State of Michigan authorizing a professional firm to:  (1) Begin to incur Project expenses and 
proceed with the Project work on-site; and (2) Provide the professional services stipulated in the 
fully executed Contract scope of work for the not-to-exceed dollar ($) fee amount designated in 
the Phases of the Contract Order.  Issuance of this standard document form by the State of 
Michigan to the Professional firm certifies that:  (1) The State will enter into a Professional 
Services Contract for the professional services described in the Phases of this Contract; and that 
(2) The proper three (3) sets of Original Certificate of Insurance documents have been received 
and accepted by the State along with the approval and signing of the Professional firm’s 
Professional Services Contract by the Director of the Department of Management and Budget, 
Office of Facilities. 
 
DEPARTMENT:  The term "Department" shall mean the State of Michigan in its governmental 
capacity, including its departments, agencies, boards, commissions, officers, employees and 
agents; and for purposes of this Professional Services Contract, its duly authorized representative 
shall be the Director of the Department of Management and Budget, or their designee.  The 
Department will represent the State of Michigan in all matters pertaining to this Professional 
Services Contract.  The Department of Environmental Quality, Remediation and Redevelopment 
Division will administer and interpret the Contract on a day-to-day basis during the term of the 
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Contract scope of work.  All other Contract matters will be administered through the Department 
of Management and Budget, Office of Facilities, Design and Construction Division. 
 
DESIGN MANUAL:  Provides the Professional with information regarding the Department of 
Management and Budget, Office of Facilities, Design and Construction Division's current “Major 
Project Design Manual for Professional Service Contractors and State/Client Agencies” review 
process requirements regarding the uniformity in Contract materials presented to it by the 
Professional and the State/Client Agency(ies).  This manual contains the following noted 
standards, instructions, and procedures information for:  (1) General instructions for planning 
documents from Phase 100-Study through Phase 500-Final Design; (2) Net and gross area/volume; 
(3) Project cost format; (4) Outline environmental engineering/remedial study specifications; (5) 
Specifications in documentation Phase; (6) Instructions for proposal; (7) Bidders questionnaire; 
and the (8) Project job sign. 

 
DIRECTOR:  The Director of the Department of Management and Budget or their authorized 
State of Michigan representative. 
 
DIRECTOR-OF:  The Department of Management and Budget, Director of Office of Facilities or 
their authorized State of Michigan representative. 

 
KEY PRINCIPAL PERSONNEL/EMPLOYEE:  Shall mean a Chief Executive Officer of a 
professional firm who is essential for the successful completion of this Project scope of work. 

 
PHASE:  A discretely distinguishable design Phase step necessary to produce the Project's scope 
of work in the course of the Professional providing environmental engineering/remedial study 
services. 

 
PRIME PROFESSIONAL SERVICE CONTRACTOR/PROFESSIONAL:  Shall mean an 
individual, firm, partnership, corporation, association, or other legal entity who is legally permitted 
by law to sign and seal final design construction Contract Documents and licensed under the State 
of Michigan’s professional licensing and regulation provisions of the Occupational Code (State 
Licensing Law), Act 299 of the Public Acts of 1980, Article 20, as amended, to practice 
architecture, engineering, environmental engineering, land surveying, or landscape architecture 
services in the State of Michigan. 
 
The Prime Professional Service Contractor/Professional firm is also legally permitted by the State 
of Michigan’s regulation provisions of the State Construction Code, Act 230 of the Public Acts of 
1972, as amended, and designated in a Construction Contract by the Department of Management 
and Budget, Office of Facilities, Design and Construction Division to recommend construction 
progress payments to the Construction Contractor. 

 
PROJECT:  Shall mean any new construction, existing site, utilities existing building renovation, 
additions, environmental engineering site remedial services, alteration, repair, installation, 
painting, decorating, demolition, conditioning, reconditioning or improvement of public buildings, 
works, bridges, highways or roads authorized by the Department. 

 
PROJECT COST:  Shall mean the total Project cost including, but not limited to, site purchase, 
site survey and investigation, hazardous material abatement, construction, site development, 
utilities, telecommunications (voice and data), professional fees, testing and balancing services, 
furnishings, equipment, environmental engineering/remedial study plan(s)/drawing(s) design code 
compliance and plan review approval fees and all other costs associated with the Project. 

 
PROJECT DIRECTOR:  Shall mean the professional licensed State of Michigan employee of the 
Department of Management and Budget, Office of Facilities, Design and Construction Division, 
Environmental Engineering discipline who is responsible for directing and supervising the 
Professional's attached Appendix 1 – Project/Program Statement scope of work requirements 
during the life of this Professional Services Contract.  The Project Director is responsible for 
monitoring and coordinating the performance of the construction Phase services and also 
responsible for the overall administration and Inspection of Capital Outlay and miscellaneous 
operating projects (MOP’s) construction activities to ensure quality control, final design Contract 
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Documents compliance and timely Project completion within the established Project construction 
Budget.  The Project Director, or their Resident Field Inspector, has the authority to require the 
Professional to respond to and resolve construction on-site field problems and to attend Project 
related meetings.  Unless delegated by specific written notice from the Department, the Resident 
Field Inspector does not have any authority to order any changes in the Project scope of work or 
authorize any adjustments in Contract price or Contract time. 
 
PROJECT/PROGRAM STATEMENT:  Shall mean the attached Appendix 1 - Project/Program 
Statement scope of work requirements prepared by the State/Client Agency that defines the scope 
of the problem and describes why this Project is desirable, and provides a preferred resolution of 
the problem.  The Project/Program Statement also requires the Professional to provide a Project 
schedule identifying critical design and construction milestone target dates that shall be required 
and achieved for the Project scope of work. 

 
PROJECT TEAM:  Consisting of the Professional, the Department of Management and Budget, 
Office of Facilities, Design and Construction Division’s, Project Director, the Department of 
Environmental Quality, Remediation and Redevelopment Division’s, State Project Manager and 
others as considered appropriate by the Department. 

 
SOIL EROSION AND SEDIMENTATION CONTROL:  The planning, design and installation of 
appropriate Best Management Practices designed and engineered specifically to reduce or 
eliminate the off-site migration of soils via water runoff, wind, vehicle tracking, etc.  Soil Erosion 
and Sedimentation Control in the State of Michigan is regulated under the 1994 Public Act 451, as 
amended – The Natural Resources Environmental Protection Act, Part 91 – Soil Erosion and 
Sedimentation Control.  Soil Erosion and Sedimentation Control associated with this Contract will 
be monitored and enforced by the Department of Management and Budget, Office of Facilities, 
Soil Erosion and Sedimentation Control Program. 

 
STATE:  Shall mean the State of Michigan in its governmental capacity, including its departments, 
agencies, boards, commissions, officers, employees and agents.  Non-capitalized references to a 
state refer to a state other than the State of Michigan. 

 
STATE/CLIENT AGENCY:  Shall mean the State of Michigan, Department of Environmental 
Quality, Remediation and Redevelopment Division for whose use the Project will ultimately serve, 
which requires professional environmental engineering study services.  The term State/Client 
Agency does not include an institution of higher education or a community college. 

 
STATE CONTRACT ADMINISTRATOR:  The Chief of the Michigan Department of 
Environmental Quality, Remediation and Redevelopment Division, Contract Procurement and 
Design/Operation and Maintenance Unit authorized by the State to administer and interpret the 
Contract on a day-to-day basis during the term of this Contract scope of work.  However, 
administration of this Contract implies no authority to negotiate, change, modify, amend, or 
otherwise alter the terms, prices, conditions, and specifications of this Contract unless specified 
within the Contract.  All other authority is retained by the Department of Management and Budget, 
Office of Facilities, Design and Construction Division. 

 
STATE FIELD INSPECTOR:  Shall mean an employee of the State of Michigan under the 
direction of the Department of Environmental Quality, Remediation and Redevelopment Division, 
State Project Manager who provides the on-site, Inspection of construction Projects for compliance 
with the design intent of the Professional firm’s and the responsible parties (RP’s) Professional’s 
Contract Documents/environmental engineering/remedial drawings and specification requirements 
and the building construction codes.  The State Field Inspector is the liaison between the 
Construction Contractor, the Professional, and the State Project Manager. The State Project 
Manager, or their State Field Inspector, has the authority to require the Professional to respond to 
and resolve construction on-site field problems and to attend Project related meetings. 
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STATE PROJECT MANAGER:  The assigned district staff of the Department of Environmental 
Quality, Remediation and Redevelopment Division authorized by the State to represent and act on 
behalf of the State Contract Administrator on a given Project and to thereby provide direction and 
assistance to the Construction Contractor.  The State Project Manager may designate in writing a 
person to act on behalf of the State Project Manager when they are unable to perform their 
required duties or is away from the office.  In such cases, the State Project Manager must notify 
the Construction Contractor and the State Contract Administrator. 

 
SUSTAINABLE BEST PRACTICE:  Is defined in this Contract as the Professional’s use of 
Project design resources with no negative impact to the natural ecosystems and when possible, 
achieving a net enhancement of the Project scope of work.  Sustainable Best Practices shall be 
utilized wherever possible by the Professional in their Project design and an itemized list shall be 
provided with the final design Contract Documents/environmental engineering/remedial drawings 
and specifications requirements that identifies the processes and products. 

 
TASK:  Shall mean the following:  (1) A quantifiable component of design related professional 
environmental engineering study Task services required to achieve a Phase of the Project's scope 
of work; (2) The most manageable sub-element within a design Phase; (3) A unique item of work 
within a design Phase for which primary responsibility can be assigned; and (4) Has a time related 
duration and a cost that can be estimated within a design Phase. 

 
ARTICLE 1 PROFESSIONAL SERVICE 
 
The Professional shall provide, without exception, every professional, scientific, technical, and 
environmental discipline, staff and support personnel, along with all supplies, equipment and testing 
apparatus, and all other specialized personnel, services necessary to achieve the Project scope of work as 
described in the attached Appendix 1 - Project/Program Statement(s), and to perform such work for 
compensation fee(s) according to the professional environmental engineering/remedial study services 
rendered and be within the Professional’s not-to-exceed compensation fee(s) amount authorized in this 
Contract and Department approved Contract Change Orders.  The Professional shall field check, and 
verify the accuracy of all drawings and any data furnished by the Department, the State/Client Agency or 
any other Project related source.  The Department, at its discretion, may incorporate by Contract Change 
Order(s) the work of one (1) or more Projects into this Contract.  The Professional’s service includes 
attendance at all Project related meetings and conferences.  The Professional is ineligible to Bid on the 
construction work of any Bidding Documents produced under this Contract.  The Professional may not 
employ in any element of design, specification or estimating of this Project any firm(s) who it anticipates 
will be a supplier or construction Bidder for the Project or firm(s) that have participated in the Project 
study or design Phase work, or any part thereof.  The assignment of, or continuation of any assigned 
Project work is conditional upon satisfactory performance for the Department.  All on-site management 
and supervisors directly responsible for, or who shall supervise personnel engaged in, hazardous waste 
operations shall have successfully completed the Department of Environmental Protection Agency's, 
Safety Training Program in accordance with the requirements of the General Industry Standards, 29 CFR 
1910.120.  The Professional shall provide a Health and Safety Plan (H.A.S.P.) before implementation of 
the approved Project work plan.  Response to the assigned Project scope of work shall begin no later than 
two (2) business days from the date of written notification of the Department’s need for professional 
environmental engineering/remedial study services.  Where authorized, elsewhere in this Contract, the 
Professional may provide testing services, with a Department approved, and fully qualified laboratory on 
a reimbursable basis.  The Professional acknowledges that the Department is the first interpreter of the 
Professional's performance under this Contract.   
 
The Professional shall reference current State of Michigan and federal statutes and current administrative 
rules when implementing response activities or corrective actions at the sites with environmental 
contamination to comply with the requirements of the Department of Natural Resources and the 
Department of Environmental Protection Act, 1994 PA 451, as amended. 
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Soil Erosion and Sedimentation Control in the State of Michigan is regulated under the 1994 Public Act 
451, as amended – The Natural Resources Environmental Protection Act, Part 91 – Soil Erosion and 
Sedimentation Control.  Soil Erosion and Sedimentation Control associated with this Contract will be 
monitored and enforced by the Department of Management and Budget, Office of Facilities, Soil Erosion 
and Sedimentation Control Program. 
 
The Professional shall reference current operational memoranda including the Tier 1 Risk-Based 
Screening Levels (RBLSs) look-up tables, the current edition of the American Society for Testing and 
Materials (ASTM), Standard Guide for Risk-Based Corrective Action (RBCA), E1739-95 including the 
policy decisions made to customize the standard Guide for Risk-Based Corrective Action process into a 
State of Michigan specific process and the General Guidance for Evaluating and Characterizing 
Petroleum Releases documents issued by the Department of Environmental Quality, Remediation and 
Redevelopment Division as needed to assist in implementing the corrective action activities undertaken 
under Part 213 of the 1994 PA 451, as amended. 
 
For sites with activities undertaken under Part 201 of the 1994 PA 451, as amended, the Professional is 
required to refer to the operational memoranda including Part 201 Generic Clean-up and Screening  
Levels and the Training Material issued by the Department of Environmental Quality, Remediation and 
Redevelopment Division (RRD) as needed to determine whether a remedial plan/response activity 
complies with the requirements of Part 201 of the 1994 PA 451, as amended. 
 
The Professional acknowledges by signing this Professional Services Contract, having a clear 
understanding of the requested Project scope of work requirements and of the professional environmental 
engineering/remedial study services required by the Department to provide it, and further agrees that the 
terms and conditions of this Professional Services Contract provide adequate professional compensation 
fee(s) for the Professional to produce the requested Project scope of work requirements.  No increase in 
compensation fee to the Professional will be allowed unless there is a material change made to the Project 
scope of work requirements as described in attached Appendix 1 - Project/Program Statement scope of 
work requirements and the change in scope to the Project/Program Statement scope of work requirements 
is accepted and approved in writing, by the Department of Environmental Quality, Remediation and 
Redevelopment Division’s, State Project Manager, the Department of Management and Budget, Office of 
Facilities, Design and Construction Division’s, Project Director and the Professional.  Professional 
services shall not be performed and no Project expenses shall be incurred by the Professional firm prior to 
the issuance of a written and signed Professional Services Contract and a DMB Form 402 - Contract 
Order by the Department to the Professional, authorizing the Professional firm to start the Project work 
on-site.  Compensation for Department directed changes to the Project or modifications to the Project 
scope of work requirements will be provided to the Professional by a Contract Modification and/or 
Contract Change Order signed by the Department and the Professional.  The preparation of Bulletins and 
Contract Change Orders resulting from increases in the Project scope of work or previously unknown on-
site field conditions will be compensated to the Professional, as approved by the Project Director, on an 
hourly billing rate basis in accordance with this article (and the attached Appendix 5 – Project Hourly 
Billing Rate $ Compensation). 
 
Services for this Project shall be provided in the Phase/Task sequence shown below and shall be rendered 
in accordance with the Professional’s attached Appendix 3 – Project Study Schedule duration.  The 
Professional’s environmental engineering study schedule shall be detailed, undated, and time sequence 
related for all Phase/Task services appropriate for the Project scope of work. 
 
The Professional shall immediately inform the Department whenever it is indicated that the Professional’s 
authorized Project not-to-exceed Budget cost may be exceeded.  The Professional shall make 
recommendations to the Department for revisions to the Project to bring the Project cost back to the 
Professional’s original authorized Budget amount.  Any revision to the Project must be accepted and 
approved by the Department in writing. 
 
No substitution of any “Key Principal Personnel/Employee” who is essential for the successful 
completion of the Project scope of work requirements and identified in the Professional firm’s attached 
Appendix 2 – Project Organizational Chart will be allowed by the Professional firm for this Contract 
without the prior written consent from the Department of Environmental Quality, Remediation and 
Redevelopment Division’s, State Project Manager and the Department of Management and Budget, 
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Office of Facilities, Design and Construction Division’s, Project Director.  Before any “Key Principal 
Personnel/Employee” substitution takes place, the Professional firm shall submit a written request to the 
Project Director for personnel substitution and this substitution request shall include the following 
information:  (1) A request in writing for a No Cost Contract Modification for this “Key Principal 
Personnel/Employee” substitution; (2) Detailed written justification for this “Key Principal 
Personnel/Employee” substitution; (3) The Professional firm’s qualifications of any proposed “Key 
Principal Personnel/Employee” replacement; and (4) A written statement from the Professional firm 
assuring the Department that the Project scope of work will not be adversely affected by this “Key 
Principal Personnel/Employee” substitution change.  This request by the Professional firm to modify their 
Professional Service Contract must be accepted and approved in writing by the Department of 
Environmental Quality, Remediation and Redevelopment Division’s, State Project Manager, the 
Department of Management and Budget, Office of Facilities, Design and Construction Division’s, Project 
Director and the Director of the Department of Management and Budget, Office of Facilities, on the 
Department’s, Professional Services Contract Modification form (DMB-410). 
 
The Department will designate an individual to serve as the Project Director for the Project scope of work 
and who shall be fully acquainted with the attached Appendix 1 – Project/Program Statement scope of 
work requirements and have the authority to render Project decisions and furnish information promptly.  
Except, in connection with issues under the Article 12 - Contract Claims and Disputes text, the Project 
Director will exercise general management and administration for the Professional's services in so far as 
they affect the interest of the State.  Also, the Department may assign study, design and/or construction 
staff to oversee the Professional’s performance of the various Project Phase(s) of this Contract.  The 
Professional shall indemnify, defend, and hold harmless the State against exposure to claims arising from 
delays, negligence or delinquencies by the Professional for the services of this Contract. 
 
During the Study Phase administration of this Project, the Professional shall be required to obtain from 
the Department of Management and Budget, Office of Facilities, Design and Construction Division’s, 
Project Director, the on-site Inspection record form document titled “DMB-452, The Professional’s 
Inspection Record” for all on-site Inspection visits to the Project site.  This standard document form is a 
part of the “DMB-460, Project Procedures” documents package. The Professional’s Inspection Record 
document shall be completed and signed by the Professional and compiled monthly with the original form 
document sent to the Department of Environmental Quality, Remediation and Redevelopment Division, 
State Contract Administrator and a copy sent to the Department of Management and Budget, Office of 
Facilities, Design and Construction Division’s, Project Director.  The on-site Inspection record standard 
document form shall be completed and accompany the Professional’s monthly submitted payment 
request. 
 
The “DMB-460, Project Procedures” documents package shall be completed by the Professional and 
contains the following Department of Management and Budget, Office of Facilities form documents:  (1) 
DMB-413, General Release – Visitors; (2) DMB-426, Builder’s Risk Claim; (3) DMB-434, Certification 
of Off-Site Material Storage; (4) DMB-437, Guarantee and Indebtedness Statement; (5) DMB-440, 
Payment Request; (6) DMB-441, Meeting Attendance Record; (7) DMB-445, Certificate of Substantial 
Completion; (8) DMB-452, Professional’s Inspection Record; (9) DMB-485, Bulletin Authorization No.; 
(10) Instructions for Schedule of Value; (11) DMB-487, Material Stored on Project/Job Site; and (12) 
DMB-489, Instructions to Construction Contractors for Preparation of Bulletin Cost Quotations for 
Contract Change Orders. 
 
The environmental engineering/remedial study professional services required for each Phase of this 
Contract shall be performed by the Prime Professional firm and their Consultants in accordance with the 
Task service descriptions in this article.  The following environmental engineering/remedial Study 
Phase/Task service descriptions outlined in this Professional Services Contract represents the 
Department’s standard of care method for describing the Professional firm’s responsibilities for providing 
the environmental engineering/remedial study services of this Contract, but by inclusion, or omission, do 
not limit or exclude any regular or normal professional services necessary to accomplish the Project scope 
of work as required by the governing environmental enforcing agency, in full compliance with all 
applicable safety and health regulations and be in accordance with the approved Project Budget and the 
best industries accepted requisites for occupational safety and health standards of professional 
environmental engineering/remedial practice.  However, all of the Phase/Task service descriptions 
outlined in this Contract may or may not be applicable to the attached Appendix 1-Project/Program 
Statement scope of work requirements and will require the Professional to identify only the Phase/Task 
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services that are applicable for their Project scope of work.  The Professional shall determine and 
coordinate the interface of the environmental engineering/remedial Study Phase/Task services required 
for their Project scope of work and be responsible for identifying any additional Task services necessary 
to successfully complete their Project scope of work.  
 
Should litigation occur as a result of this Project, the Professional shall be compensated by the 
Department of Environmental Quality, Remediation and Redevelopment Division and the Department of 
Management and Budget, Office of Facilities, Design and Construction Division on an actual hourly 
billing rate basis at the rate set forth in this Contract by a Contract Modification and/or Contract Change 
Order, if required to assist the Department of Attorney General, State Affairs Division in providing the 
professional environmental engineering/remedial study services necessary during the course of litigation. 
 
The following professional services, if they become necessary, may be essential for completing the 
Project Contract scope of work.  They will be individually rendered by the Professional, only upon 
specific written authorization by the Department of Environmental Quality, Remediation and 
Redevelopment Division’s, State Project Manager and the Department of Management and Budget, 
Office of Facilities, Design and Construction Division’s, Project Director to the Professional and for the 
purpose, and to the extent so authorized. 
 
LITIGATION:  The Professional shall provide all information, presentations, depositions, testimony as 
“expert witness”, and similar or related services, on behalf of the Department, as may be required in 
relation to the professional environmental engineering/remedial study services of the design and 
construction of this Project. 
 
ACCOUNTING:  The Professional shall provide all specialized categorizations and distributions of the 
costs of environmental engineering/remedial study, design and construction services, construction costs, 
and operational costs, as may be required according to purpose specific parameters. 
 
PUBLIC AWARENESS:  The Professional shall provide all environmental engineering/remedial study, 
design and construction related services to assist in, and make presentations of the professional services of 
the environmental engineering/remedial design, construction and operational aspects of the Projects as 
may be required for public meetings, hearings, and similar informational activities. 
 
 PHASE 100 - ENVIRONMENTAL INVESTIGATION/STUDY SERVICES
 
Provide complete and comprehensive site and/or facility surveys, environmental engineering 
investigation/study services and analysis/reports thereof to define the environmental circumstances of 
various sites, buildings and/or structures based upon the Department’s approved and attached Appendix 1 
– Project/Program Statement scope of work requirements to fulfill the following purposes at the                
     , in                    Michigan. 
 
Task 101 COORDINATION:  Meet with the Project Team consisting of a representative of the 

Department, the State/Client Agency, the Department of Environmental Quality, 
Remediation and Redevelopment Division, State Project Manager and other enforcing 
agencies having Project jurisdiction, and others as considered appropriate by the 
Department.  Soil Erosion and Sedimentation Control associated with this Contract is 
supervised and enforced by the Department of Management and Budget, Office of 
Facilities, Soil Erosion and Sedimentation Control Program.  Define all areas of the 
Project scope of work investigation.  Establish Project Team responsibilities and lines of 
communications.  Present study documents to the State/Client Agency and Department for 
their review at the 50 percent and 90 percent completion intervals and at such other times 
as the Department deems necessary to completely develop and monitor the Project scope 
of work.  Preside at all Project related meetings.  Prepare and distribute to the Project 
Team, copies of minutes of all meetings, reports of site visitations, correspondence, 
memoranda, telephone, and other conversations or communications.  Where essential or 
significant information is established or evaluated and/or critical decisions are made, 
distribute copies to the Department and participants within two (2) business days of the 
date of occurrence, otherwise meeting minutes shall be distributed within five (5) business 
days.  Provide five (5) additional copies and distribute as the Department may direct. 
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Task 101.01 Organize, facilitate and attend periodic workshops at the direction of the Department of 
Environmental Quality, Remediation and Redevelopment Division’s, State Project 
Manager, coordinate the various agencies involved in the Project and assist in preparing 
responses to the responsible parties (RP’s) Professional’s documents, proposals and 
positions. 

 
Task 102 PHASE I - SITE ASSESSMENT:  Conduct a Phase I - Site Characterization Assessment 

of the Project site, its buildings and/or structures, and the natural environment.  The survey 
shall be performed, and reported, in accordance with the current edition of the American 
Society for Testing and Materials (ASTM) standard practice for E1527-97 Environmental 
Site Assessment, the instructions for which are part of this Contract and it's specifications. 
 The subjects of investigation within the text of this standard practice guide shall be 
supplemented with such other topics of investigation as may be necessary, and 
appropriate, to completely describe the Project site.  Upon finding any definitive indication 
of possible defect, or reaching any conclusion that a Phase II Site Assessment 
Investigation is necessary, photographs and additional site assessment investigations and 
sampling shall be performed while on-site, using manual and portable power tools and 
equipment. 

 
Task 102.01 PHASE II - SITE ASSESSMENT:  Upon receiving the Department's written 

authorization, conduct the Phase II - Site Assessment Investigations to evaluate potential 
defects identified in the related Phase I - Site Characterization Assessment.  Submit a 
summary report of the Phase II - Site Assessment Investigation in accordance with the 
Task 110 Report format. 

 
Task 102.02 SITE CLASSIFICATION:  Determine which classification scenarios (Class 1 through 

Class 4) fit the Project site based on their threat to human health, safety or sensitive 
environmental receptors in accordance with the Department of Environmental Quality, 
Remediation and Redevelopment Division operational memoranda and the American 
Society for Testing and Materials, Standard Guide for Risk-Based Corrective Action 
process for sites under Part 213 of the 1994 PA 451, as amended. 

 
Task 103 INITIAL RESPONSE INVESTIGATIONS:  Conduct such on-site investigations as may 

be necessary to assess any potential for, verify the occurrence/circumstance of, and Project 
the implications of, fugitive contamination.  Except as may be otherwise directed by the 
Department, the following work of this Task shall be commenced within twenty-four (24) 
hours of Project assignment by the Department: 

 
A. Perform site surveys and site investigations to identify, and initially assess, the extent 

of uncontrolled toxic/hazardous materials at the Project site.  Conduct site Inspections 
to detect any immediate hazard to public health, safety, and welfare.  Prescribe and 
oversee implementation of measures to arrest, stabilize, contain, and negate or 
remedy such hazards.  In circumstances posing risk of fire, explosion, or release of 
toxic materials to the atmosphere, develop contingency response procedure plans for 
the affected area.  Prepare submittals, and provide all information necessary to secure 
the approval of the State and the local disaster preparedness authority having 
governing jurisdiction at the Project site. 

 
B. Recommend procedures for the safe execution of the affected State/Client Agency 

functions, consistent with the character and impacts of the site contamination.  
Provide appropriate information for notifications to personnel impacted by the site 
contamination, and/or for the Department’s use in its public information program 
regarding the site contamination.  Provide no statements to State/Client Agency staff, 
wards of the State, inmates, news media, or the public, regarding any circumstance of 
the site contamination. 
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C. Provide, on the Department’s behalf, the appropriate notifications to the Department 

of Environmental Quality, Remediation and Redevelopment Division’s, State Project 
Manager and the local and State government agencies and identify any reportable 
quantities of hazardous materials that may have been released, as required by the 
1994 PA 451, as amended.  Provide reports required by the 1994 PA 451, as 
amended, and make all other required notifications to the respective enforcing 
agency(s).  Prepare and provide the initial response investigation(s) reports for this 
Task, in accordance with the Task 110 Report format or the format required by the 
enforcing agency. 

 
D. Provide initial response services including emergency response to a new spill or 

source area at the request of the Department of Environmental Quality, Remediation 
and Redevelopment Division’s, State Project Manager. 

 
Task 104 PRELIMINARY SITE INVESTIGATION:  Conduct the following on-site Inspections, 

and research, as appropriate, to define the Project site and the circumstances of the site 
contamination: 

 
A. Identify and analyze the character, use, history, construction, utilities, and all other 

pertinent built and natural features of the site, and those within any proximate area 
which may be impacted by, subject to, responsible for, or contributory to, fugitive 
contamination.  Secure, for reference, all site maps utility/building/structural 
drawings, well/boring records, surveys, any enforcement records, and all other 
applicable data.  Conduct additional on-site surveys and investigations as necessary to 
adequately define and depict the Project site.  Identify all known, and suspected, 
contaminants and those that may be predictable from previous site usage. 

 
B. Conduct an evaluation of the existing data based on preliminary site data and the 

characteristics of the contaminants, and to the extent that reasonable predictions can 
be made, project the source(s), routes, and consequences of active contamination and 
inspect for indications thereof.  As applicable, prepare and submit, on the 
Department’s behalf, a site characterization plan in accordance with the 1994 PA 451, 
as amended. Prepare and provide preliminary site investigation report(s) for this Task 
in accordance with the Task 110 Report format requirements. 

 
C. Conduct Tier 1 Assessment for sites under Part 213 of the 1994 PA 451, as amended. 

 Gather site assessment data on source characterization, potential for exposure and 
degradation of beneficial uses and extent of contamination.  Evaluate Tier 1 results 
for no action, final corrective action, interim corrective action or tier upgrade-further 
analysis.  Prepare and provide the ninety (90) calendar day initial assessment report in 
accordance with the report format required by the Department of Environmental 
Quality, Remediation and Redevelopment Division. 

 
Task 105 PROJECT WORK PLAN:  Prepare a complete, cost effective, viable, and efficient, work 

plan to determine the extent and degree of environmental contamination at the Project site. 
 

A. The work plan shall be consistent with the attached Appendix 1 - Project/Program 
Statement scope of work and the governing enforcing agency’s guidelines for 
preparation of Project work plan(s).  Incorporate the Project specific adapted Project 
Health and Safety Plan and Quality Control/Quality Assurance Plan of Tasks 602 and 
603 and the cost and schedule estimate of Task 108 and Task 109.  Summarize the 
preliminary site investigation findings of Task 104.  Develop an appropriate program 
of sampling and other specialized, nondestructive, investigations to adequately 
characterize the Project site with respect to geologic, hydrogeologic, hydrologic, 
topographic, surface and ground water, soil, sediment, air quality, biota, 
demographics, and other parameters influencing, or, influenced by the contaminants, 
and/or affecting the vertical and horizontal dispersal and intensities of contaminants, 
and the migration of the same.  Support each line of site investigation with the logic 
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and principals underlying and being applied to define test indicators, detection levels, 
expected background levels, and the prescribed work. 

 
B. Where Project site sample analysis is to be by other than the Professional's own staff, 

or subcontracted laboratory, the work plan shall include, as appendixes, a listing of 
the type, method, and number, of environmental tests to be performed and an 
inventory of all sampling supplies required.  The work plan shall be objectively 
composed and shall not identify the Professional, by name, as performing any part of 
the work plan.  This document shall be so comprehensive, definitive, clearly 
presented, and self-contained, that the intended work may readily be competitively 
bid from that document.  Review the work plan with the Project Team and revise as 
required.  Where the Project requires, submit the work plan in accordance with the 
1994 PA 451, as amended.  Submit the work plan and report in accordance with the 
Task 110 Report work plan format requirements. 

 
Task 106 REMEDIAL INVESTIGATION/SITE ASSESSMENT:  Direct, or as appropriate 

supervise, the Phase 600 and 700 related Tasks of this Contract for site specific surveys, 
sampling and subsurface investigations as necessary to fully identify and/or monitor the 
circumstances of contamination. 

 
Task 106.01 Conduct all site investigation work in accordance with the requirements of the accepted 

Project work plan (and such extensions and modifications thereof as the governing 
enforcement authority may require), and with the Project schedule.  Notify the Department 
and the governing enforcing agency of all sampling with adequate advance notification to 
allow for their participation. 

 
Task 106.02 Provide a summary report of all findings and determinations.  Include and analyze the 

results of all laboratory testing.  Conduct dispersion modeling as appropriate.  Identify and 
define all geological parameters having influence.  Depict the results of all data to 
graphically show the location(s), vertical and horizontal extent, profiles, and intensities of 
the site contamination, any plume orientation/rate of dispersion, and the characteristics of 
any impacted soils and surface/ground water.  Identify all computer programs used to 
reduce, analyze, and otherwise use data.  Analyze and provide a risk assessment of the site 
contamination consistent with the United States Environmental Protection Agency 
(USEPA) and the Department of Environmental Quality, Remediation and Redevelopment 
Division criteria.  The finalized report shall be sufficiently objective, comprehensive, and 
inclusive that no other reference will be required to understand the circumstances of the 
site contamination, determine the appropriate method of remediation, and submit 
proposals for its design.  Submit the remedial investigations reports in accordance with the 
Task 110 Report format requirements. 

 
Task 106.03 Conduct Tier 2 Assessment:  Upon receiving the Department’s written authorization, to 

consider site-specific target levels (SSTLs) and appropriate points of compliance in 
accordance with the Department of Environmental Quality, Remediation and 
Redevelopment Division operational memoranda and the American Society for Testing 
and Materials, Standard Guide for Risk-Based Corrective Action process.  Evaluate the 
results of Tier 2 for no action, final corrective action, interim corrective action or tier 
upgrade.  Provide a summary report of the Tier 2 assessment in accordance with the report 
format required by the Department of Environmental Quality, Remediation and 
Redevelopment Division. 

 
Task 106.04 Conduct Tier 3 Assessment:  Where the Project requires under Part 213 of the 1994 PA 

451, as amended.  Upon receiving the Department’s written authorization, conduct Tier 3 
assessment to consider a more refined site-specific target levels to improve the accuracy of 
the applicable models in accordance with the Department of Environmental Quality, 
Remediation and Redevelopment Division operational memoranda and the American 
Society for Testing and Materials, Standard Guide for Risk-Based Corrective Action 
process.  Evaluate the results of Tier 3 for no action, final corrective action or interim 
corrective action.  Provide a summary report of the Tier 3 assessment in accordance with 
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the report format required by the Department of Environmental Quality, Remediation and 
Redevelopment Division. 

 
Task 106.05 Conduct A Site Characterization:  By collecting sufficient data to understand source 

area(s), define the nature and extent of contamination, understand contaminant transport 
and exposure pathways and design a remediation system.  Conduct a feasibility study to 
select a viable and most economical remedial alternative for implementation as a 
corrective action plan at the site.  Prepare the final assessment three-hundred and sixty-
five (365) calendar day report.  Prepare a closure report for the sites qualified for closure 
under Part 213 of the 1994 PA 451, as amended.  Provide the reports in accordance with 
the report format required by the Department of Environmental Quality, Remediation and 
Redevelopment Division. 

 
Task 106.06 BUILDINGS/AIR QUALITY:  Define and conduct the appropriate testing program to 

confirm and/or establish the existing baseline/ambient air quality for the 
site/building(s)/facility and to identify any level(s) of contamination therein. 

 
A. Determine the local air quality as reported by most current air quality report of the 

Department of Environmental Quality, Air Quality Division.  Such program shall 
consist of one (1) or more sampling stations on-site and upwind of buildings.  Within 
buildings and structures, identify and sample appropriate areas of homogeneous use, 
common air supply/return/circulation.  Provide a minimum of three (3) samples per 
area known to contain hazardous materials or sources of contamination as well as one 
(1) or more representing the main ventilation system air return within each 
mechanical room, boiler room, and utility tunnel, at all open space or above ceiling 
plenums, and at such other locations as may represent quantifiable areas having 
common air supply or circulation characteristics. 

 
B. Present test results in comparison to standard limits of concentrations allowed and/or 

recommended by the Department of Community Health, the Department of 
Environmental Quality, Remediation and Redevelopment Division, the Michigan 
Occupational Safety and Health Regulations, and the United States Environmental 
Protection Agency.  Present findings in such format as the Department may prescribe. 
 Verbally notify the governing enforcing agency and the Department of any test 
results exceeding allowable limits and confirm notice in writing. Provide a summary 
testing report in accordance with the Task 110 Report format requirements. 

 
Task 106.07 HAZARDOUS MATERIALS:  Define and conduct an appropriate bulk sampling program 

for suspected toxic/hazardous materials and/or for waste characterization. 
 

A. ASBESTOS:  Assess all asbestos containing materials and provide a management 
plan and operating/maintenance program in the following format: 

 
(1) Assessment. 
(2) Management Plan. 
(3) Operations and Maintenance Program. 

 
Task 107 RISK ASSESSMENT:  Provide support to the Department of Environmental Quality, 

Remediation and Redevelopment Division to determine ecological and human health risks 
at the site due to the presence of contaminants.  Conduct statistical analysis and data 
evaluations to support risk assessment.  The Professional will evaluate site specific data on 
a reach by reach basis to develop statistically significant relations of contaminants, to the 
extent that the data allow. 
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Task 107.01 ECOLOGICAL RISK ASSESSMENT:  Provide support to the Department Environmental 

Quality, Remediation and Redevelopment Division to determine risks posed by 
contaminants at the site.  Evaluate the studies, analysis, models and comments on the 
Ecological Risk Assessment provided by the responsible parties (RPs) Professionals’ and 
the United States Environmental Protection Agency (USEPA) and prepare a response to 
address the issues/comments. 

 
Task 107.02 HUMAN HEALTH RISK ASSESSMENT:  Provide support to the Department of 

Environmental Quality, Remediation and Redevelopment Division to determine risks 
posed by contaminants at the site to humans.  Evaluate the studies, analysis, models and 
comments on the Human Health Risk provided by the responsible parties (RPs) 
Professional’s and the United States Environmental Protection Agency (USEPA) and 
prepare a response to address the issues/comments. 

 
Task 108 PROJECT COST:  Provide cost(s) for each Project and maintain current, the estimated 

cost for, and expenditures of each Task of each respective Phase.  In addition to 
remediation costs, such costs shall include, and specifically identify, all professional, 
testing, construction, and remediation costs, as well as any costs to maintain the 
State/Client Agency facility operations.  Project cost analysis shall consider funding 
sources availability, and all steps of the Project Budget and appropriation processes and 
similar allocation processes affecting funding availability.  Such availability shall be 
compared to projected cash flows.  Where any cost is projected to occur over more than 
one (1) fiscal year, the estimate shall reflect annual costs. 

 
Task 109 PROJECT SCHEDULE:  Provide and submit for the Department's acceptance, and 

maintain current for each Project, a schedule for the events of Tasks 104, 105, 106, and 
107.  The schedule format will be prescribed by the Department.  This schedule shall 
include the procedural steps of Project Budget submittal, legislative appropriation, and the 
allocation and release of funds.  Project schedules shall be in total compliance with the 
requirements of any court order(s), consent agreement(s) or other governing directive(s).  
Prescribed, agreed upon, or historically reasonable schedule times shall be included for 
reviews and approvals by the governing enforcing agency and for budgetary processes.  
Such schedules shall be provided in undated unit time durations (day(s), week(s), 
month(s), etc.)  Dates will be incorporated when approvals or other written orders to 
proceed become known.  Adherence by the Professional, to the Project's accepted schedule 
time/duration is a condition for satisfactory performance of this Contract. 

 
Task 110 PROJECT STUDY REPORTS:  Submit weekly written reports for the work of Tasks 103, 

104, 106, and 107 (or as the Department may require) which briefly summarize the on-site 
field investigation activities, findings, significant decisions, and accomplishment of the 
preceding period.  These reports shall transmit and summarize the findings of the on-site 
field investigation reports of the Phase 700 Project Tasks.  Give notice of identified, or 
anticipated, problems which require response by the Project Team.  Project study reports 
shall identify any significant deviations from the accepted Project work plan, cost estimate, 
or schedule, and provide explanations of the same. 

 
A. Submit the Task 102, draft, preliminary, and final versions, of the Project written 

report in accordance with the current edition of the American Society for Testing and 
Materials (ASTM) standard practice for E1527-97, Environmental Site Assessment 
and as outlined in the attached Appendix 1 - Project/Program Statement, and the 
summary reports of Tasks 102, 103, 104, 106, and 107 as the Department may 
require.  Prepare all revisions thereto as the Project Team may deem necessary to 
produce complete and acceptable report documents.  The draft, preliminary, and final 
reports of Tasks 102.01, 103, 104, 105, 106, and 107 shall be as required by the 
governing enforcing agency or the Department, as appropriate, and shall include as a 
minimum the following items: 
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1. Problem 
2. Conclusion 
3. Recommendations 
4. Discussion, details, and documentation 

 
B. Provide copies of the finalized work plan of Task 105 and summary reports of Tasks 

102, 103, 104, 106, and 107 as necessary for submittal to the governing enforcing 
agency and the Department, along with one (1) camera-ready original, suitable for 
legible reproduction. In addition, copies of the work plan, and all study reports of this 
Phase shall be provided to the Project Team members along with up to five (5) 
additional copies to be distributed as the Department may direct.  Provide the 
Department copies of all electronic/computer data records generated for the Project 
scope of work, suitable for reapplication to the Project by others. 

 
C. When directed by the Department, submit the Project work plan and reports to the 

governing enforcing agency on the Department’s behalf.  Monitor the progress of the 
approval process. Attend all Project related meetings, make presentations, explain all 
submitted technical data and proposals, provide and submit such amending 
information, and make such revisions, as may be necessary for the governing 
enforcing agency's evaluation and approval of the Project work plan and report.  
Provide environmental engineering investigation study presentations as indicated in 
the Project scope of work plan for Department acceptance and incorporate all study 
review comments required for Department written acceptance of the Project program 
analysis report.  Provide one (1) acceptable environmental investigation/study 
presentation to the Project Team for this Task, any additional environmental 
investigation/study presentations requested by the Department will be considered 
extra professional services and the additional environmental engineering investigation 
study costs will be paid to the Professional by the Department with a Contract 
Change Order. 

 
Task 111 DATA MANAGEMENT: Review data submitted by the responsible parties (RPs) 

Professional’s to determine completeness, integrity, and comparability to other data sets.  
Develop and manage a comprehensive database to allow the Department of Environmental 
Quality, Remediation and Redevelopment Division’s, State Project Manager access to all 
electronically submitted data.  Run queries on the data at the direction of the Department 
of Management and Budget, Office of Facilities, Design and Construction Division’s, 
Project Director to support the Department of Environmental Quality, Remediation and 
Redevelopment Division’s analysis and decision making processes.  Review and validate 
data submitted by the responsible parties (RPs) Professional’s on quarterly basis.  Provide 
data queries, maps, and associated summaries as requested by the Department of 
Environmental Quality, Remediation and Redevelopment Division’s, State Project 
Manager. 

 
Task 112 DOCUMENT MANAGEMENT:   Provide services to the Department of Environmental 

Quality, Remediation and Redevelopment Division’s, State Project Manager to organize, 
log, maintain document database, and manage the documents associated with the 
administrative records for the site.  Assist the Department of Environmental Quality, 
Remediation and Redevelopment Division in locating, copying, and distributing 
documents as requested through the Freedom of Information Act or as otherwise requested 
by the Department of Environmental Quality, Remediation and Redevelopment Division’s, 
State Project Manager. 

 
 PHASE 600 - CONSTRUCTION REMEDIATION/ADMINISTRATION - 
 LABORATORY SERVICES
 
The Department of Environmental Quality, Remediation and Redevelopment Division will appoint a 
State Project Manager to monitor and coordinate the performance of the Project environmental 
remediation laboratory/office Phase services.  Except where the Contract is assigned, the Professional is 
responsible to the State Project Manager for the adequacy and timeliness of  their services. 
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Provide all laboratory and office engineering services to test, analyze, evaluate and report the results of all 
environmental and construction/site remediation services.  Conduct, prepare, and submit all tests and test 
result reports and any associated correspondence. 
 
Establish and maintain effective construction administration laboratory/office procedures, systems and 
records to progressively, and exclusively, manage and control the Professional’s obligations, 
commitments, achievements and expenditures under this construction Phase administration. 
 
Advise and assist the Department in taking all practical steps to address and complete the Project scope of 
work requirements. 
 
In cases involving danger to human life, immediate safety hazards to personnel, existing or impending 
damage to the Project, to the Department of Environmental Quality, Remediation and Redevelopment 
Division’s property or to other property; as may be impacted by the Project, the Professional may take 
such action as may be necessary to immediately abate the danger to human life and/or property and record 
and report such emergency action to the Department and certify any accrued Project costs in writing. 
 
Task 601 COORDINATION:  Coordinate all the Professional's staff, Consultants staff, authorized 

direct cost reimbursement items, and other Project related resources.  Preside at all Project 
related meetings.  Prepare and distribute to the Project Team, copies of minutes of all 
meetings, site visitation reports of Phase 700 services, copies of correspondence, 
memoranda, records of telephone or other conversations and other communications.  
Where essential or significant Project information is established or evaluated, where 
critical problems are identified, or where crucial decisions are made, distribute copies to 
the Department and participants within two (2) business days following the date of 
occurrence, otherwise meeting minutes shall be distributed within five (5) business days.  
Provide five (5) additional copies and distribute as the Department may direct. 

 
Task 602 HEALTH AND SAFETY PLAN:  Within fifteen (15) business days of execution of this 

Contract, the Professional shall prepare and submit for acceptance, a basic Project Health 
and Safety Plan for all assigned work under this Contract.  This plan must meet the 
following minimum requirements: 

 
1.) 29 CFR 1910.120:  Safety and Health Regulations for General Industry, Occupational 

Safety and Health Administration (OSHA), as amended December, 1986. 
 

2.) Standard Operating Safety Guides, United States Environmental Protection Agency 
(USEPA), November, 1984. 

 
3.) Occupational Health and Safety Guidance Manual for Hazardous Waste Site 

Activities, National Institute of Occupational Safety and Health Administration 
(NIOSHA), Publication No.  85-115, October, 1985. 

 
4.) Michigan Right-To-Know Law, 1986 PA 80, as amended. 

 
All on-site management and supervisors directly responsible for, or who shall supervise 
personnel engaged in, hazardous waste operations shall have successfully completed the 
Environmental Protection Agency's Safety Training Program. 

 
Within fifteen (15) business days of Project assignment, adapt and amend the accepted 
Health and Safety Plan as appropriate to include all provisions necessary for each Project 
site and its related work.  No on-site or laboratory work may be performed without such a 
plan.  Acceptance of the Professional's Health and Safety Plan imposes no expressed or 
implied responsibility, by the State, for the plan or its application.  The Professional is 
exclusively responsible for their plan's effectiveness and for conducting all work in 
compliance with it.  Production of an accepted plan, and amendments thereto, and 
adherence to the same, is a condition of satisfactory performance.  Failure to do so is just 
and sufficient cause for suspension of the Professional's work, removal of their workers 
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from any site, and any other actions, including termination of this Contract scope of work 
without prejudice to the State. 

 
Task 603 QUALITY CONTROL/QUALITY ASSURANCE (QC/QA) PLAN:  Prepare a basic 

Quality Control/Quality Assurance Plan and adapt for individual Projects as assigned. 
 

Within fifteen (15) business days of execution of this Contract, prepare and submit for 
acceptance a Quality Control/Quality Assurance Plan for all work to be performed under 
this Contract.  This plan shall be consistent with the attached Appendix 8, Guidelines for 
Quality Control/Quality Assurance (QC/QA) Plan. 

 
Within fifteen (15) business days of Project assignment, adapt and amend the accepted 
plan as appropriate to include all provisions necessary for each Project site and its related 
work.  No on-site or laboratory work may be performed without such a plan.  Acceptance 
of the Professional's work plan imposes no expressed or implied responsibility, on the 
State, for the plan or its application.  The Professional is exclusively responsible for their 
Project work plan's effectiveness and for conducting all work in compliance with it.  
Production of an accepted plan, and amendments thereto, and adherence to the same, is a 
requisite condition of satisfactory performance.  Failure to do so is just and sufficient 
cause for suspension of the Professional's work, removal of workers from any site, and any 
other actions, including termination of this Contract scope of work without prejudice to the 
State. 

 
Task 604 ENVIRONMENTAL TESTING/ANALYSIS:  Where provided for in this Contract 

provide laboratory testing and analysis of Phase 700 environmental sampling services.  All 
laboratory testing and analysis services shall be in accordance with the United States 
Environmental Protection Agency, Document SW-846, the American Society for Testing 
and Materials Procedures, and all requirements and standards prescribed by the 
Department of Environmental Quality, Remediation and Redevelopment Division.  
Provide positive custody control records in such format and detail as the Department may 
require, or accept.  The testing/analysis of Task 103 samples shall receive first priority in 
laboratory processing and, except where the method procedures may preclude, results shall 
be produced within five (5) business days of sampling.  Analysis of samples from 
underground storage tank sites, having a confirmed release, shall be produced within ten 
(10) calendar days of sampling.  All findings shall be reported, and graphically illustrated, 
in comparison to acceptable limits/standards as the Department may require.  Notify the 
Department of Management and Budget, Office of Facilities, Design and Construction 
Division’s, Project Director by telefax number (517) 335-0144 or (517) 373-3562 of test 
results not meeting acceptable testing standards.  Hold, and legally dispose of all expended 
samples, drill cuttings, water, mud, and all other constituents, debris from sampling and 
testing.  Where testing and analysis services are by others, evaluate and approve, or 
disapprove, test reports within two (2) business days of the receipt of such reports, provide 
copies thereof marked with the Professional’s approval.  Provide written reports and 
appropriate correspondence summarizing the findings of testing and analysis. 

 
 PHASE 700 - ENVIRONMENTAL RESPONSE/REMEDIAL ACTION - FIELD SERVICES
 
The Department may provide full- or part-time on-site State Field Inspectors to monitor the coordination 
and progress of the scope of work services of the Professional.  Such Inspections may generate reports, 
minutes of meetings, notes and documents, which will be available to, and may be useful for, the 
Professional.  These Department State Field Inspectors will be under the direction of the Department of 
Environmental Quality, Remediation and Redevelopment Division’s, State Project Manager and the 
Department of Management and Budget, Office of Facilities, Design and Construction Division’s, Project 
Director. The Department of Environmental Quality, Remediation and Redevelopment Division, State 
Project Manager, or their State Field Inspector has the authority to require the Professional to respond to 
and resolve on-site problems and to attend Project related meetings. 
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The Professional shall provide sufficient on-site field Inspections of the work to administer the 
construction field services Phase, and its related construction Phase remediation/administration office 
services, as directly related to the degree of Project complexity and scope of work requirements, up to and 
including full-time on-site field Inspections.  These Inspections shall occur as the on-site field conditions 
may warrant, and during regularly-scheduled monthly progress meetings.  Inspections shall be performed 
by professional disciplines appropriate to the status of the Project scope of work.  The Professional may 
utilize for on-site field Inspection services, only personnel having such professional expertise, experience, 
authority, and compatibility with departmental procedures as the Department may approve.  The 
Professional agrees that such characteristics are essential for the successful completion of the Project 
scope of work.  Such individuals shall be replaced for cause where the Department determines and 
notifies the Professional, in writing, of their unacceptable performance. 
 
No on-site advertising by, or of, the Professional or Project signs other than those appropriate to locate an 
approved field office will be permitted. 
 
Task 701 COORDINATION:  Coordinate all the Professional's staff, Consultants staff, and all other 

Project related resources. 
 
Task 702 ENVIRONMENTAL SAMPLING:  Conduct on-site surveys, investigations, sampling and 

monitoring procedures in accordance with the following Phase 100 Study/Task Services:  
(1.) Task 102, Site Assessments; (2.) Task 103, Initial Response Investigations; (3.) Task 
104, Preliminary Investigations; (4) Task 106, Remedial Investigations; and (5) Task 107, 
Risk Assessments. 

 
Where sampling by the Professional is required in this Contract, produce all sampling in 
accordance with the United States Environmental Protection Agency, Document SW-846, 
the Department of Natural Resources requirements, the American Society for Testing and 
materials procedures, and all other Project related governing regulations, standards, and 
procedures.  Maintain positive custody control and records thereof in such format and 
detail as the State may prescribe or accept.  Provide written report and appropriate analysis 
of all tests.  Where testing services are by others, monitor, evaluate, and take timely 
action, as may be required, in response to the results of the testing program.  Evaluate and 
approve, or disapprove as appropriate, all test reports.  Verbally notify the Department of 
Environmental Quality, Remediation and Redevelopment Division’s, State Project 
Manager and the Department immediately of any field inspection/observation or test(s) not 
meeting applicable Project governing standards and confirm in writing.  Provide the 
Department with copies of test reports, marked with the Professional’s approval or 
disapproval within five (5) business days of receipt of the report.  Provide up to five (5) 
additional copies and distribute as the Department may direct. 

 
Task 703 IN-FIELD INSPECTION/TESTING SERVICES:  Define, prepare, and conduct an 

appropriate in-field inspection/testing program in association with the Phase 100 and 600 
operations requiring field inspection and testing services.  Provide all field observations, 
sampling, testing, and inspections as necessary in association with Phase 100 and 600 
services and testing program/requirements.  Submit all tests, test result reports, and any 
Project associated correspondence.  Verbally notify the Department of Environmental 
Quality, Remediation and Redevelopment Division’s, State Project Manager and the 
Department immediately of any field inspection/observation or test(s) not meeting 
applicable Projects governing standards and confirm in writing.  Provide copies to the 
Department of Environmental Quality, Remediation and Redevelopment Division’s, State 
Project Manager and the Department of Management and Budget, Office of Facilities, 
Design and Construction Division’s, Project Director. 
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ARTICLE 2 COMPENSATION 
 
In consideration of the performance of this Contract, the State agrees to pay the Professional, as 
compensation for the professional environmental engineering site study services, an hourly billing rate for 
each employee providing a direct service to this Project, on an estimated cost not-to-exceed basis as 
specified herein, subject to subsequent modification mutually agreeable to the parties hereto:  provided, 
however, that the Professional may not incur costs, or bill the State, for professional services in excess of 
the estimates set for herein without the prior written agreement of the State. 
 
The hourly billing rates shall include all direct and indirect costs associated with the employment of 
personnel, Contract computer services, equipment, home office, field office, related operating expenses, 
indirect labor, overhead, and profit.  Sick leave, vacation, and holiday pay shall be included in the 
overhead costs and shall not be billable to the Project.  Billing rates for this Contract shall remain fixed 
for the duration of the Project Contract.  In the event the Professional is required to provide the State with 
future services beyond the duration of this Contract, the hourly billing rates will be subject to negotiation. 
 
Compensation fee to the Professional for this Project scope of work shall be on an hourly billing rate 
basis for the professional environmental engineering site study services rendered by salaried and 
nonsalaried professional, technical and technical support employees, except for any authorized 
reimbursable expenses provided for in this Contract.  Total compensation for any Phase shall not exceed 
the amount authorized for that Phase, unless so authorized in writing by the Department's approved 
Contract Change Order.  Compensation for professional environmental engineering site study services 
and authorized reimbursables shall not exceed the amount authorized in the Phases of the Contract Order 
or Contract Change Order issued by the Department to the Professional and such professional services 
shall not be performed and no Project expense shall be incurred by the Professional prior to issuance of a 
written Contract Order by the Department to the Professional.  No increase in compensation fee to the 
Professional will be allowed unless there is a material change made to the Project scope of work of the 
attached Appendix 1 - Project/Program Statement and the change in scope to the Project/Program 
Statement is approved in writing, by the Department of Environmental Quality, Remediation and 
Redevelopment Division’s, State Project Manager, the Department of Management and Budget, Office of 
Facilities, Design and Construction Division’s, Project Director and the Professional.  Professional 
services shall not be performed and no Project expenses shall be incurred by the Professional firm prior to 
the issuance of a written and signed Professional Services Contract and a DMB Form 402 - Contract 
Order by the Department to the Professional, authorizing the Professional firm to start the Project work 
on-site.  Compensation for Department directed changes to the Project or modifications to the Project 
scope of work will be provided to the Professional by a Contract Change Order modification signed by 
the Department and the Professional.  The preparation of Bulletins and Contract Change Orders resulting 
from increases in the Project scope of work or previously unknown on-site field conditions will be 
compensated, as approved by the Department of Environmental Quality, Remediation and 
Redevelopment Division’s, State Project Manager and the Department of Management and Budget, 
Office of Facilities, Design and Construction Division’s, Project Director, on an hourly billing rate basis 
in accordance with this article. 
 
The Professional acknowledges having a clear understanding of the requested Project scope of work 
requirements and of the professional environmental engineering site study services required by the 
Department to provide it, and further agrees that the terms of this Contract provide adequate professional 
compensation fee(s) to produce the requested Project scope of work requirements.  No increase in 
compensation fee to the Professional will be allowed unless there is a material change made to the Project 
scope of work requirements as described in the attached Appendix 1 - Project/Program Statement scope 
of work requirements and the change in scope to the Project/Program Statement scope of work 
requirements is accepted and approved in writing, by the Department of Environmental Quality, 
Remediation and Redevelopment Division’s, State Project Manager and the Department of Management 
and Budget, Office of Facilities, Design and Construction Division’s, Project Director and the 
Professional.  Professional services shall not be performed and no Project expenses shall be incurred by 
the Professional firm prior to the issuance of a written and signed Professional Services Contract and a 
DMB Form 402 - Contract Order by the Department to the Professional.  Compensation for Department 
directed changes to the Project or modifications to the Project scope of work will be provided to the 
Professional by a Contract Modification and/or Contract Change Order signed by the Department and the 
Professional.  The preparation of Bulletins and Contract Change Orders resulting from increases in the 

-19- 



Project scope of work or previously unknown on-site field conditions will be compensated to the 
Professional, as approved by the Department of Environmental Quality, Remediation and Redevelopment 
Division’s, State Project Manager and the Department of Management and Budget, Office of Facilities, 
Design and Construction Division’s, Project Director, on an hourly billing rate basis in accordance with 
this article. 
 
No substitution of any “Key Principal Personnel/Employee” who is essential for the successful 
completion of the Project scope of work requirements and identified in the Professional firm’s attached 
Appendix 2 – Project Organizational Chart will be allowed by the Professional firm for this Contract 
without the prior written consent from the Department of Environmental Quality, Remediation and 
Redevelopment Division’s, State Project Manager and the Department of Management and Budget, 
Office of Facilities, Design and Construction Division’s, Project Director.  Before any “Key Principal 
Personnel/Employee” substitution takes place, the Professional firm shall submit a written request to the 
Project Director for personnel substitution and this substitution request shall include the following 
information:  (1) A request in writing for a No Cost Contract Modification for this “Key Principal 
Personnel/Employee” substitution; (2) Detailed written justification for this “Key Principal 
Personnel/Employee” substitution; (3) The Professional firm’s qualifications of any proposed “Key 
Principal Personnel/Employee” replacement; and (4) A written statement from the Professional firm 
assuring the Department that the Project scope of work will not be adversely affected by this “Key 
Principal Personnel/Employee” substitution change.  This request by the Professional firm to modify their 
Professional Service Contract must be accepted and approved in writing by the Department of 
Environmental Quality, Remediation and Redevelopment Division’s, State Project Manager and the 
Department of Management and Budget, Office of Facilities, Design and Construction Division’s, Project 
Director and the Director of the Department of Management and Budget, Office of Facilities, on the 
Department’s, Professional Services Contract Modification form (DMB-410). 
 
Compensation for professional services shall be determined using the current hourly billing rate costs for 
the employees performing a direct service for the Project.  Such costs shall not change during the life of 
this Contract without written approval by the Department. 
 
2.1  PREMIUM TIME/OVERTIME:  This Contract anticipates that no premium or overtime is 

required to achieve this Project's scope of work.  No compensation will be allowed to the 
Professional for any premium or overtime incurred to achieve the Project schedule of this 
Contract. 

 
2.2  EMPLOYEE HOURLY BILLING RATES:  The salaried employees hourly billing rate is 

determined by dividing the annual salary, exclusive of bonuses and profit sharing, by 2,080 and 
adjusting such rate to reflect the actual reduced per-hour cost if more than eight (8) hours per day 
or forty (40) hours per week are worked in any payroll period.  Salaried employees shall be 
clearly identified.  Hourly billing rates for nonsalaried employees is the basic hourly wage rate 
received by an employee and includes fringe benefits, vacations, sick leave, other indirect costs 
and profit.  No lump-sum subcontracts for the professional services of any employee may be 
billed against this Contract.  Any employee associated with this Project who performs the 
professional services of a subordinate or of a position classification having a lower 
classification/pay range shall be accounted and paid at the lower hourly billing rate pay rate.  The 
hourly billing rate charge of any employee may be changed by the Professional firm with a 
written and Department approved Contract Modification during the life of this Contract to 
account for normal personnel pay increases. 

 
The Professional shall provide only one (1) Key Principal (Chief Executive Officer) Personnel 
from each design discipline to contribute direct services to this Project. 

 
  Hourly billing rates will include all direct and indirect costs to the State for the Professional firm's 

services under this Contract other than the authorized and approved reimbursements.  Hourly 
billing rates shall be based on the Professional firm’s documented historical operating expenses 
and adjusted for Project specific costs.  In no case shall this documentation period include more 
than eighteen (18) months prior to the date of award of this Contract.  The Professional’s use of 
providing different hourly billing rates for different Phases is not allowed. 
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Hourly billing rates include, but are not limited to:  Overhead items such as employee fringe 
benefits, vacations, sick leave, insurance, taxes, pensions, retirement plans, meals, lodging, and 
all Project related travel expenses for Projects less than one-hundred (100) miles in each 
direction from the Professional firm’s Michigan office.  The cost of all telephone-related services 
and all reproduction services (except Contract Bidding Documents/drawings and specifications 
and where specifically authorized elsewhere in this Contract, reproduction of Contract 
Documents for legislative presentation).  Also, included is all reproduction costs for clarifications 
and Bulletins related to the environmental engineering site study errors or omissions and similar, 
or avoidable costs shall be accounted as part of the Professional firms’ hourly billing rates.  All 
postage, mail or other shipping or delivery services, acquisition, bad debts, previous business 
losses, employment fees, depreciation and operating costs for equipment, including computer 
design and/or computer drafting systems, and any specialized testing equipment are to be 
included.  The hourly billing rate shall include, without exception, secretarial, typing/word 
processing, editing, and clerical services utilized in any way for the Project as well as other 
nontechnical and/or overhead employees.  All other direct or indirect costs, including that of 
processing the costs of the Professional firm’s Consultant's, and reimbursable expense items shall 
be included.  Such costs and Professional firm’s calculated billing rates shall not change during 
the life of this Contract without written approval by the Department.  The hourly billing rate also 
includes all profit without regard to its form or distribution.  Project related travel for Projects 
more than one-hundred (100) miles in each direction from the Professional firm’s Michigan 
office shall be treated as a reimbursable expense at the State of Michigan’s current travel rates 
(See Article 2.4 text of this Contract). 

 
The Professional firm’s calculated billing rates also includes:  (1) All consumables used by the 
Professional or the Professional firm’s Consultants for collection of samples to be tested and 
analyzed by others; and (2) The costs of owning, operating, maintaining, insuring, and replacing 
all direct reading/measuring and testing instruments designed for on-site field Inspection and 
testing work, along with their computer or data recorders, as the Professional may use for 
laboratory services and on-site field Inspections, investigations, measuring, sampling, or testing 
services.  Reimbursement for the attached Appendix 1 - Project/Program Statement scope of work 
requirements will be provided to the Professional firm only for Department approved items 
authorized for reimbursement compensation in this Contract.  Compensation is approved and 
authorized by the Department on a per test basis for laboratory services by firm(s) identified and 
listed in this Contract to: (1) Test and analyze samples collected by their technical employees; 
and (2) The Professional firm’s per test costs shall be recognized by the Department to include all 
consumables necessary to prepare and secure the respective sample(s) and to conduct the required 
analytical testing procedures thereon. 

 
Items not allowable as part of the Professional firm’s calculated hourly billing rate, include, but 
are not limited to:  Any costs associated with litigation and settlements for the Professional, or 
other liability suits, out of state offices and associated travel, bonuses, profit sharing, 
premium/overtime costs, public relations, entertainment, business promotion, contributions, and 
various speculative allowances. 

 
The hourly billing rate for the Professional may not be applied to the work of the Professional 
firm’s Consultant's.  Each Consultant must submit a separate hourly billing rate with proper 
documentation for the Consultant services they will provide.  The hourly billing rate of the 
respective Consultant's shall be used for that Consultant firm's personnel only.  No mark-up may 
be applied by the Professional to their Consultant's hourly billing rate(s) charges.  The 
professional services of all the Professional firm’s Consultants shall be billed as a reimbursable 
expense item. 

 
All reproduction costs for clarifications and Bulletins dealing with the environmental engineering 
site study errors or omissions or avoidable costs shall be accounted as part of the Professional 
firm’s calculated hourly billing rates. 
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2.3  RANGE OF EMPLOYEE HOURLY BILLING RATES:  The Professional shall identify the 

environmental engineering discipline service being provided and include the Primary 
Professional/Consultant’s technical employee(s) full payroll signature names and position 
classifications for the Project and their current hourly billing rates at the beginning of the Project. 
 Also, provide the technical employee(s) anticipated hourly billing rates at the end of the Project 
based on the Professional’s estimated schedule duration.  This range of current and anticipated 
hourly billing rates shall reflect the actual costs currently being paid to all of the Primary 
Professional/Consultant’s technical employees for the professional services within their specified 
position classification, and shall include any anticipated pay increases over the life of the 
Professional/Consultant’s estimated Contract schedule.  The range of the hourly billing rates for 
any employee position or classification may not be changed without a Contract Modification 
approved by the Department in writing.  No mark-up of the Professional firm’s Consultant's 
hourly billing rates will be allowed. 

 
2.4  DIRECT COST REIMBURSEMENT ITEMS:  The services of all the Professional firm’s 

Consultants, shall be treated as reimbursable expenses at a direct cost times a 1.0 multiplier.  
Reimbursement of authorized expense items at direct cost times a 1.0 multiplier is intended only 
as a means to compensate the Professional for their direct costs.  The Professional shall be 
responsible for: (1) The selection of the supplier of such services or materials; (2) The 
coordination, adequacy and application of such services, whether provided by the Professional 
firm’s staff or provided by their Consultant; and (3) Any Project costs that exceed the Contract 
per Phase reimbursement Budget. 

 
All reproduction costs for clarifications and Bulletins dealing with the environmental engineering site 
study errors or omissions or avoidable costs shall be accounted as part of the Professional firm’s 
calculated hourly billing rate.  Unless authorized elsewhere in this Contract, reimbursement expense items 
shall be limited to:  Printing and reproduction of Study Phase final reports, final design Phase Contract 
Bidding Documents/drawings and specifications and the United States (U.S.) Mail regular shipping 
postage and handling of Contract Bidding Documents, documents for legislative presentation, artistic 
productions, mobilization of testing equipment, laboratory costs for testing samples, per-linear-foot cost 
of soil borings and specialized inspections of the structural, mechanical, electrical, chemical or other 
essential components of the Project.  Where reproduction of Contract Bidding Documents is by the 
Professional, reimbursement shall be limited to the cost of materials only.  In addition, the authorized 
reimbursement includes the number of Contract Bidding Documents and Addendums that are required to 
supply all prospective Bidders. 
 
The hourly billing rate (See Appendix 5) does not include and the Department of Management and 
Budget, Office of Facilities, Design and Construction Division will pay the Professional for (under 
Appendix 4 – Reimbursable Tests/$ Expenses) travel mileage costs for State of Michigan Projects more 
than one-hundred (100) miles in each direction from the Professional firm’s Michigan office if the 
Professional firm can demonstrate a cost savings to the State, if reimbursed for travel mileage in 
accordance with the current travel rates provided in the State of Michigan’s “Schedule of Travel and Meal 
Reimbursement Rates” versus an adjustment to the Professional firm’s calculated hourly billing rate.  
Compensation to the Professional firm for Project related travel when authorized by the Department, will 
be in the attached Appendix 4 – Reimbursable Tests/$ Expenses text and will be limited and reimbursed 
by the Department in accordance with the current travel rates provided in the State of Michigan's 
"Schedule of Travel and Meal Reimbursement Rates." 

 
Prime Professional Firm:   

 Hourly $ Range 
    Position/ Billing Rate Total Total 
Classification                                           Individual                 From - To                 Hours             $ Cost__ 
 
(See Attached Appendix 5 – Project Hourly Billing Rate $ Compensation for the Actual 
Position/Classifications and the Anticipated Hourly Billing Rate $ Compensation Range for this 
Contract.) 
 
 
*Key Principal Personnel/Employee 
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Consultant Firm:   
City, State 

 
 Hourly $ Range 
    Position/ Billing Rate Total Total 
Classification                                           Individual                 From - To                 Hours             $ Cost__ 
 
(See Attached Appendix 5 – Project Hourly Billing Rate $ Compensation for the Actual 
Position/Classifications and the Anticipated Hourly Billing Rate $ Compensation Range for this 
Contract.) 
 
 
*Key Principal Personnel/Employee 

 
 

Consultant Firm: As Selected ~ Printing and Reproduction of Phase 100 Study, Phase 600 –  
City, State Construction/Remediation Administration-Laboratory Services and Phase 700 

– Environmental Response/Remedial-Field Services Final Reports  
 

Multiplier:   1.0 
 
2.5 DIRECT COST/REIMBURSABLE CONSULTANT SERVICES:  The services of all the 

Professional firm’s Consultants shall be treated as a reimbursable expense at a direct cost times a 
1.0 multiplier. 

 
2.6 DIRECT COST REIMBURSEMENT ITEMS:  Reimbursement of authorized expense items at 

direct cost times a 1.0 multiplier is intended only as a means to compensate the Professional for 
their direct costs.  The Professional shall be responsible for: (1) The selection of the supplier of 
such services or materials; (2) The coordination, adequacy and application of such services, 
whether provided by the Professional firm’s staff or provided by their Consultant; and (3) Any 
Project costs that exceed the Contract per Phase reimbursement Budget. 

 
Reproduction costs for the Professional firm’s environmental engineering site study clarifications 
and Bulletins necessary to achieve the Contract scope of work is not allowed for reimbursement 
and shall be accounted as part of the Professional firm’s calculated billing rate. 

 
Compensation to the Professional for individual Tasks described in Article 1 shall not exceed the 
following amounts per Project Phase unless authorized by a Department approved Contract Change Order 
signed by the Department and the Professional. 
 

PROJECT SUBTOTAL  COMPENSATION 
PHASE AMOUNTS MULTIPLIER** NOT TO EXCEED

 
100 Environmental Investigation/Study 

Billing Rate Payroll $ 1.0 $ 
Reimbursables*  1.0   ______________ 
TOTAL   $ 

 
600 Construction/Remediation Administration - Laboratory Services*** 

Billing Rate Payroll $ 1.0 $ 
Reimbursables*  1.0   ______________ 
TOTAL   $ 

 
700 Environmental Response/Remedial - Field Services 

Billing Rate Payroll $ 1.0 $ 
Reimbursables*  1.0   ______________ 
TOTAL   $ 

 
TOTAL CONTRACT AMOUNT   $ ______________ 
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Reimbursable Expenses: 
 
*See attached Appendix 4 for authorized reimbursable test items and $ expenses.  The compensation 
amounts provided in this Contract are not allowances, but comprise the Budget within which the 
Professional firm(s) can produce the attached Appendix 1 - Project/Program Statement scope of work 
requirements with reasonable and acceptable contingency. 
 
**See attached Appendix 7 guideline form for computation instructions regarding the overhead items 
allowed by the Department for the Professional Service Contractor's hourly billing rate calculation. 
 
***All environmental engineering/remedial services laboratory work, samples, and sample analysis, 
whether under Phases l00 and 700, shall be itemized and listed in Phase 600 services. 
 
ARTICLE 3 PAYMENTS 
 
Payment of the professional services fee, by the State of Michigan to the Professional, shall be based on 
the Professional’s performance of authorized Contract professional services expenses performed prior to 
the date of each monthly submitted payment request.  Payment requests shall be submitted monthly to the 
Department of Management and Budget, Office of Facilities, Design and Construction Division’s, Project 
Director (with a copy to the Department of Environmental Quality, Remediation and Redevelopment 
Division’s, State Project Manager) as the Project progresses on a Department payment request form 
(DMB-440).  Payment to the Professional by the Department for each monthly submitted payment request 
invoice shall be made to the Professional within thirty (30) consecutive calendar days following the 
Department’s receipt and approval of an approved payment request invoice from the Professional.  
Payment for reimbursable expenses shall be made only for authorized Contract obligations in the amount 
incurred prior to the date of the payment request application.  The Professional’s payment requests to the 
Department of Management and Budget, Office of Facilities, Design and Construction Division’s, Project 
Director shall include signed certification by the Professional and shall graphically illustrate the following 
items:  (1) The actual percentage (%) of work necessary to fulfill and complete the Contract requirements 
for the total Project; (2) The actual percentage (%) of Project work completed as of the date of the 
monthly payment request; and (3) The actual percentage (%) of work completed for each Task of the 
current Project Phase.  This information shall be provided monthly with each submitted payment request 
and be graphically displayed on a copy of the Professional's original/revised submitted Project schedule. 
 
Payment request applications shall be submitted monthly by the Professional to the Department, 
appropriately itemized, indicating the separate amounts being requested for each Phase of the Project 
service and reimbursement of each authorized expense and the total amount previously paid, if any, for 
such professional services.  Payment request applications shall not be submitted to the Department, in 
amounts exceeding those indicated in the Department’s signed Contract Order or Contract Change 
Order(s).  Except as may be required by Department approved Contract Orders, no payment request will 
be processed for Project work accounted against any previous Phase after the date that the Project 
submittals of that Phase have been finalized and accepted by the Department, and in no case later than the 
designated date that Project work on any subsequent Phase is authorized by the Department.  All 
invoicing for payment requests for the professional services work of a completed Phase must be finalized 
within sixty (60) calendar days of the end of the month in which the Project Phase scope of work is 
completed. 
 
Payment request applications shall be submitted monthly on Department forms (DMB-440) and prepared 
in such detail as the Department may prescribe.  The Professional’s payment request applications shall 
summarize the amounts authorized, earned, previously paid and currently due for each Project Phase. 
 
The Professional shall submit with their monthly application for payment a sworn statement stating that 
the amounts previously invoiced for professional services performed by their Consultants have been paid 
to their Consultants.  Payment request applications to the Department of Management and Budget, Office 
of Facilities, Design and Construction Division’s, Project Director shall be supported by itemized Project 
work documentation supporting the requested professional services fee amounts for each Project Phase 
and shall include, but not be limited to: 
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a) Phase/Task Numbers for the professional services provided for the Project scope of work. 
b) Name of individual providing professional service and position/classification title as defined in 

the Article 2 - Compensation text. 
c) Hours worked: Authorized reimbursable expense items provided. 
d) Current hourly billing rate charge. 
e) Copy of certified on-site visitation log or site visit report showing time on-site. 
f) Receipts for authorized reimbursable expense items. 
g) Itemized invoices from each of the Professional's Consultant's documenting that firm’s 

professional services charge and the Project work related services provided. 
 
ARTICLE 4 ACCOUNTING 
 
Authorization for the Professional firm to begin to incur costs for the Project professional services shall 
be made by the Department with a Department signed Professional Services Contract and a Department 
approved and signed DMB Form 402 - Contract Order.  This Contract Order may authorize funds for all 
professional service Project Phases or authorizations may be made for sequential Phases according to the 
Project needs.  It shall be the Professional's responsibility to carefully monitor their Project costs and their 
Consultant’s professional service costs, activities, and progress and to give timely notification of any 
justifiable need to increase the authorized funds.  Increases or decreases to the authorized Project Budget 
funds will be provided to the Professional by the Department of Management and Budget, Office of 
Facilities, Design and Construction Division’s, Project Director and the Department of Environmental 
Quality, Remediation and Redevelopment Division’s, State Project Manager by a revised and Department 
approved Contract Change Order signed by the Department and the Professional.  No unauthorized 
Project work shall be performed by the Professional. 
 
The Professional shall keep records of costs and expenses of direct payroll rates, billing rates, and 
authorized reimbursable expense items and all other necessary Project related document accounting costs 
to support the Professional's monthly application for payment.  Records shall be kept on a generally 
recognized accounting basis.  Such records shall be available to the Department for a period of three (3) 
years after the Department’s final payment to the Professional.  The State of Michigan reserves the right 
to conduct, or have conducted, an audit and Inspections of these Project records at any time during the 
Project or following its completion. 
 
ARTICLE 5 INSURANCE 
 
The Professional shall submit original Certificate of Insurance documents or certify that it will obtain all 
of the required insurance documents under Section 21542 of Act 451.  The Professional shall purchase, 
maintain and require that the insurance as required in this article text and the original Certificate of 
Insurance documents shall be attached to the Appendix 11 – Original Certificates of Insurance section, 
that will provide protection from claims set forth below which may arise out of or result from the 
Professional’s services under this Contract, whether such service is performed by the Professional or 
performed by any of the Professional’s Consultant’s, or by anyone directly or indirectly employed by any 
of them, or by anyone for whose acts any of them may be liable. 
 
The following insurance policy limits described below are intended to be the minimum coverage 
acceptable by the State and under Section 21542 of Act 451: 
 

a) Workers' Compensation Insurance for claims under the Michigan's Workers' Compensation Act 
or other similar employee benefit act of any other state applicable to an employee. 

 
Employers' Liability Insurance, in conjunction with Workers' Compensation Insurance, for 
claims for damages because of bodily injury, occupational sickness or disease or death of an 
employee when workers' compensation may not be an exclusive remedy, subject to a limit of 
liability of not less than $100,000 each accident. 

 
b) Automobile Insurance required by law of not less than $1,000,000 per each occurrence for 

claims arising from ownership, maintenance or use of a motor vehicle. 

-25- 



 
c) Commercial General Liability Insurance coverage not less than $1,000,000 per occurrence and 

$2,000,000 aggregate. 
 

d) Contractual Liability Insurance for claims for damages that may arise from the Professional’s 
assumption of liability on behalf of the State under Article 6 concerning indemnification for 
errors, omissions, or negligent acts in the course of the professional service or other provision 
within this Contract to the extent that such kinds of contractual liability are insurable in 
connection with and subject to limits of liability not less than for the Professional professional 
liability insurance and commercial general liability insurance set forth in subsections (c) and (e). 

 
e) The Professional’s Errors and Omissions coverage shall include coverage for claims resulting 

from acts of forbearance that cause or exacerbate pollution and claims of bodily injury and 
property damage in the amount of $1,000,000 minimum coverage per occurrence.  This 
insurance is required of all Professional firms who conduct professional environmental services 
including, but not limited to, any of the following services: 

 
(i) Remedial System Design. 
(ii) Remediation Management. 
(iii) Feasibility Development and Implementation. 
(iv) Hydrogeological Evaluation. 
(v) Media Testing and Analysis. 
(vi) Subsurface and Geophysical Investigation. 
(vii) Other related activities as determined by the Department. 
 

f) Pollution Liability in the amount of not less than $1,000,000 per occurrence is required. 
 
Original signed Certificate of Insurance documents, acceptable to the State under Part 215 of Act 451, and 
under this rule shall be provided and filed with the State prior to commencement of the Professional 
firm’s Project scope of work services unless otherwise approved, in writing, by the Department.  Faxes or 
Portable Document Format (PDF) copies of the required original Certificate of Insurance documents will 
not be accepted, only the original documents are acceptable.  Signatures on the original Certificate of 
Insurance documents must be blue pen and ink and cannot be laser facsimile.  The insurance company 
shall attach evidence that it is authorized by the Department of Labor and Economic Growth, Office of 
Financial and Insurance Services to do business as an insurer in the State of Michigan and must have an 
insurance rating of "A-" or better as listed by the A.M. Best Company unless otherwise authorized in 
writing, by the State of Michigan.  The original Certificate of Insurance documents must specify on the 
certificate in the oblong rectangle space labeled “Description of Operations/Locations/Vehicles/ 
Exclusions Added By Endorsement/Special Provisions/Special Items” the following items:  (1) The 
Project Index No.; (2) The Project File No.; (3) The Project Title; (4) Description of the Project Scope of 
Work; and (5) The State of Michigan must be named as an “Additional Insured on the General Liability 
Insurance Policy.”  The original Certificate of Insurance documents shall contain a provision that the 
Project insurance coverage afforded under the insurance policies for this Contract will not be modified or 
canceled without at least thirty (30) consecutive calendar days prior written notice to the State of 
Michigan, Department of Management and Budget, Office of Facilities, Design and Construction 
Division.  To view the latest A.M. Best’s Key Ratings Guide and the A.M. Best’s Company Reports 
(which include the A.M. Best’s Ratings) visit the A.M. Best internet web site at http://www.ambest.com.  
 
The attached Appendix 11, Original Certificates of Insurance documents required for this Project shall be 
in force for this Project until the final payment by the State to the Professional is made and shall be 
written for not less than any limits of liability specified above.  The Professional has the responsibility for 
having their Consultant’s comply with these insurance requirements. 
 
Also, be advised that the surety bonds required for a Construction Contract for this Project will not be 
accepted by the State of Michigan unless, the surety bonding company is listed in the current United 
States Government, Department of Treasury’s, Listing of Approved Sureties (bonding/insurance 
companies), Department Circular  570.  This Circular 570 Listing is published annually every July 1, in 
the Federal Register solely for the information of providing a listing of companies holding certificates of 
authority as acceptable sureties on Federal bonds and as acceptable reinsuring companies required to 
provide surety bonds to the United States Government.  Copies of the current Circular 570 Listing of 
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approved surety bonding/insurance companies and interim changes may be obtained through the internet 
web site at http://www.fms.treas.gov/c570/c570.html. 
 
ARTICLE 6 INDEMNIFICATION 
 
(a) To the extent permitted by law, the Professional shall indemnify, defend and hold harmless the State 

from liability, including all claims and losses, and all related costs and expenses (including reasonable 
attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties), 
accruing or resulting to any person, firm or corporation that may be injured or damaged by the 
Professional in the performance of this Contract and that are attributable to the negligence or tortious 
acts of the Professional or any of its Subcontractors/Consultants, or by anyone else for whose acts any 
of them may be liable. 

 
(b) Employee Indemnification 
 
 In any and all claims against the State of Michigan, its departments, divisions, agencies, boards, 

sections, commissions, officers, employees and agents, by any employee of the Professional or any of 
its Subcontractors/Consultants, the indemnification obligation under this Contract shall not be limited 
in any way by the amount or type of damages, compensation or benefits payable by or for the 
Professional or any of its Subcontractors/Consultants under worker’s disability compensation acts, 
disability benefit acts or other employee benefit acts.  This indemnification clause is intended to be 
comprehensive.  Any overlap in provisions, or the fact that greater specificity is provided as to some 
categories of risk, is not intended to limit the scope of indemnification under any other provisions. 
 

(c) Patent/Copyright Infringement Indemnification 
 

To the extent permitted by law, the Professional shall indemnify, defend and hold harmless the State 
from and against all losses, liabilities, damages (including taxes), and all related costs and expenses 
(including reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, 
interest and penalties) incurred in connection with any action or proceeding threatened or brought 
against the State to the extent that such action or proceeding is  based on a claim that any piece of 
equipment, software, commodity or service supplied by the Professional or its 
Subcontractors/Consultants, or the operation of such equipment, software, commodity or service, or 
the use of reproduction of any documentation provided with such equipment, software, commodity or 
service infringes any United States patent, copyright, trademark or trade secret of any person or 
entity, which is enforceable under the laws of the United States. 
 
In addition, should the equipment, software, commodity, or services, or its operation, become or in 
the State’s or Professional’s opinion be likely to become the subject of a claim of infringement, the 
Professional shall at the Professional’s sole expense (i) procure for the State the right to continue 
using the equipment, software, commodity or service or, if such option is not reasonably available to 
the Professional, (ii) replace or modify to the State’s satisfaction the same with equipment, software, 
commodity or service of equivalent function and performance so that it becomes non-infringing, or, if 
such option is not reasonably available to Professional, (iii) accept its return by the State with 
appropriate credits to the State against the Professional’s charges and reimburse the State for any 
losses or costs incurred as a consequence of the State ceasing its use and returning it. 
 
Notwithstanding the foregoing, the Professional shall have no obligation to indemnify or defend the 
State for, or to pay any costs, damages or attorneys’ fees related to, any claim based upon (i) 
equipment developed based on written specifications of the State; or (ii) use of the equipment in a 
configuration other than implemented or approved in writing by the Professional, including, but not 
limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use 
of the equipment with equipment or software not supplied by the Professional under this Contract. 
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ARTICLE 7 OWNERSHIP OF DOCUMENTS 
 
All Contract Documents/environmental engineering/remedial study drawings, specifications, and Project 
related documents prepared and furnished by the Professional shall become the property of the State upon 
their approval, in writing, by the State or upon the prior termination of the Professional's services 
hereunder, and the Professional shall have no claim for further employment or additional compensation as 
a result of this action taken by the State of full rights of ownership of these Contract Documents and 
materials.  The Professional firm shall not use or copy the Contract Documents/environmental 
engineering/remedial study drawings, specifications, and any Project related documents for any purpose 
other than this Project.  However, the Professional may retain a copy of all Project scope of work 
documents for their record keeping files. 
 
ARTICLE 8 TERMINATION 
 
The State may, by written notice to the Professional, terminate this Contract in whole or in part at any 
time, either for the State's convenience or because of the failure of the Professional to fulfill their Contract 
obligations.  Upon receipt of such notice, the Professional shall: 
 

a) Immediately discontinue all professional services affected (unless the notice directs otherwise), 
and 

 
b) Deliver to the State all data, drawings, specifications, reports, estimates, summaries, and such 

other information and materials as may have been accumulated by the Professional in performing 
this Contract, whether completed or in process. 

 
8.1 If the termination is for the convenience of the State, an equitable adjustment in the Contract price 

shall be made, but no amount shall be allowed for anticipated profit on unperformed professional 
services. 

 
8.2 If the termination is due to the failure of the Professional to fulfill their Contract obligations, the 

State may take over the work and prosecute the same to completion by Contract or otherwise.  In 
such case, the Professional shall be liable to the State for any additional cost occasioned to the State 
thereby. 

 
8.3 If, after notice of termination for failure to fulfill Contract obligations, it is determined that the 

professional had not so failed, the termination shall be deemed to have been effected for the 
convenience of the State.  In such event, adjustment in the Contract price shall be made as provided 
in Section 8.1 of this article. 

 
8.4 The rights and remedies of the State provided in this article are in addition to any other rights and 

remedies provided by law or under this Contract. 
 
ARTICLE 9 SUCCESSORS AND ASSIGNS 
 
This Contract shall be binding upon and inure to the benefit of the parties hereto and their respective 
successors and assigns; provided, however, that neither of the parties hereto shall assign this Contract 
without the prior written consent of the other. 
 
ARTICLE 10 GOVERNING LAW 
 
This Contract shall be construed in accordance with the laws of the State of Michigan. 
 
ARTICLE 11 NONDISCRIMINATION 
 
In connection with the performance of the Project scope of work under this Contract, and in accordance 
with the attached Appendix 6 - Certificate of Awardability, the Professional agrees as follows: 
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a) The Professional will not discriminate against any employee or applicant for employment 

because of race, color, religion, national origin, age, sex, height, weight, marital status, or a 
physical or mental disability that is unrelated to the individual's ability to perform the duties of 
the particular job or position.  The Professional will provide equal employment opportunities to 
ensure that applicants are employed and that employees are treated during employment, 
without regard to their race, color, religion, national origin, age, sex, height, weight, marital 
status, or a physical or mental disability that is unrelated to the individual's ability to perform 
the duties of the particular job or position.  Such action shall include, but not be limited to, the 
following:  employment, upgrading, demotion or transfer; recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. 

 
b) The Professional will, in all solicitations or advertisements for employees placed by or on 

behalf of the Professional, state that all qualified applicants will receive equal employment 
opportunity consideration for employment without regard to race, color, religion, national 
origin, age, sex, height, weight, marital status, or a physical or mental disability that is 
unrelated to the individual's ability to perform the duties of the particular job or position. 

 
c) The Professional or their collective bargaining representative will send to each labor union or 

representative of workers with which is held a collective bargaining agreement or other 
Contract or understanding, a notice advising the said labor union or workers' representative of 
the Professional's nondiscrimination commitments under this article. 

 
d) The Professional will comply with the Elliot-Larsen Civil Rights Act, 1976 PA 453, as 

amended, MCL 37.2201 et seq; the Michigan Persons with Disabilities Civil Rights Act, 1976 
PA 220, as amended, MCL 37.1101 et seq; and all published rules, regulations, directives and 
orders of the Michigan Civil Rights Commission which may be in effect on or before the date 
of award of  this Contract. 

 
e) The Professional will furnish and file nondiscrimination compliance reports within such time 

and upon such forms as provided by the Michigan Civil Rights Commission; said forms may 
also elicit information as to the practices, policies, program, and employment statistics of the 
Professional and of each of their Consultant's.  The Professional will permit access to all books, 
records, and accounts by the Michigan Civil Rights Commission, and/or its agent, for purposes 
of investigation to ascertain nondiscrimination compliance with this Contract and with rules, 
regulations, and orders of the Michigan Civil Rights Commission relevant to Article 6, 1976 
PA 453, as amended. 

 
f) In the event that the Michigan Civil Rights Commission finds, after a hearing held pursuant to 

its rules, that the a Professional has not complied with the contractual nondiscrimination 
obligations under this Contract, the Michigan Civil Rights Commission may, as part of its 
order based upon such findings, certify said findings to the State Administrative Board of the 
State of Michigan, which the State Administrative Board may order the cancellation of the 
Contract found to have been violated, and/or declare the Professional ineligible for future 
Contracts with the State and its political and civil subdivisions, departments, and officers, and 
including the governing boards of institutions of higher education, until the Professional 
complies with said order of the Michigan Civil Rights Commission.  Notice of said declaration 
of future ineligibility may be given to any or all of the persons with whom the Professional is 
declared ineligible to Contract as a contracting party in future Contracts.  In any case before the 
Michigan Civil Rights Commission in which cancellation of an existing Contract is a 
possibility, the State shall be notified of such possible remedy and shall be given the option by 
the Michigan Civil Rights Commission to participate in such proceedings. 

 
g) The Professional shall also comply with the nondiscrimination provisions of 1976 PA 220, as 

amended, concerning the civil rights of persons with physical or mental disabilities. 
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h) The Professional will include, or incorporate by reference, the nondiscrimination provisions of 

the foregoing paragraphs a) through g) in every subcontract or Contract Order unless exempted 
by the rules, regulations or orders of the Michigan Civil Rights Commission, and will provide 
in every subcontract or Contract Order that said nondiscrimination provisions will be binding 
upon each of the Professional's Consultant's or seller. 

 
ARTICLE 12 CONTRACT CLAIMS AND DISPUTES 
 
In any claim or dispute by the Professional which cannot be resolved by negotiation, the Professional 
shall submit the claim or dispute for an administrative decision by the Department of Management and 
Budget, Director of Office of Facilities within thirty (30) consecutive calendar days of the end of the 
disputed negotiations, and any decision of the Director of Office of Facilities may be appealed to the 
Michigan Court of Claims within one (1) year of the issuance of the Director’s decision.  The 
Professional agrees that the appeal to the Director of Office of Facilities is a prerequisite to filing a suit in 
the Michigan Court of Claims. 
 
ARTICLE 13 AS-BUILT DRAWINGS (Article Text Not Required For This Project Scope of Work.) 
 
ARTICLE l4 COMPLETE AGREEMENT:  MODIFICATION 
 
This Professional Services Contract constitutes the entire agreement as to the Project between the parties. 
 Any Contract Modification of this Contract and the attached Appendix 1 – Project/Program Statement 
scope of work requirements must be in writing, signed by duly authorized representatives of the parties, 
and shall be in such format and detail as the State may require.  No Contract Modification may be entered 
into to compensate the Professional for correcting, or for responding to claims or litigation for the 
Professional’s Contract Documents/environmental engineering/remedial study errors, omissions or 
neglect on the part of the Professional. 
 
IN WITNESS, WHEREOF, each of the parties has caused this Professional Services Contract to be 
executed in blue pen and ink by its duly authorized representatives on the dates shown beside their 
respective signatures, with the Contract to be effective upon the date on which the Professional receives a 
copy executed by the authorized State representative(s) by regular, registered or certified mail or by 
delivery in person. 
 
 
FOR THE PROFESSIONAL: 
 

_____________________________________________ _______________ 
Signature Date 

 
_____________________________________________ 
Title 

 
_____________________________________________ 
Federal Identification (I.D.) No. or Social Security No. 

 
 
FOR THE STATE OF MICHIGAN: 
 

_____________________________________________ _______________ 
Director, Department of Management and Budget Date 
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PROJECT/PROGRAM STATEMENT(S) 
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PROJECT ORGANIZATIONAL CHART 
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APPENDIX 3 
 
 

PROJECT STUDY SCHEDULE 
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AUTHORIZED REIMBURSABLE TESTS/$ EXPENSES 
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The professional services listed below are authorized by the Department of Management and Budget, 
Office of Facilities, Design and Construction Division for direct cost reimbursements times a 1.0 
multiplier. 
 
 
4.1 SUMMARY OF AUTHORIZED REIMBURSABLE EXPENSE ITEMS
 

(Complete for each firm) 
 
 

Professional/Consultant Firm: 
City, State 

 
Multiplier:    1.0 

 
Project Phase No.        Description of Professional Services Provided                         Total $ Amount        
 
 100* Printing and Reproduction of Study Phase Final 
  Report Documents $___________ 
 
 600* Printing and Reproduction of Construction/ 
  Remediation Administration-Laboratory Services 
  Phase Final Report Documents $___________ 
 
 700* Printing and Reproduction of Environmental Response/ 
  Remedial Action-Field Services Phase Final Report 
  Documents $___________ 
 
   Total of Authorized Reimbursable Expense Items $___________ 
 
*See the Article 2 – Compensation Format for the Authorized Reimbursable Expense Items of this 
Contract. 
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APPENDIX 5 
 
 

PROJECT HOURLY BILLING RATE $ COMPENSATION 
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CERTIFICATE OF AWARDABILITY 
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APPENDIX 7 
 
 

OVERHEAD ITEMS ALLOWED FOR THE 
PROFESSIONAL SERVICE CONTRACTOR'S 

HOURLY BILLING RATE CALCULATION 
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The following instructions are to be used by the Professional Service Contractors to determine the hourly billing rate to use on State of Michigan Projects. 
 

All of the Professional firm’s Consultants providing Project services must submit a separate hourly billing rate for the Consultant services they will provide.  No mark-up of the 
Consultants hourly billing rates will be allowed. 
 

The Department of Management and Budget, Office of Facilities, Design and Construction Division will reimburse the Professional for the actual cost of printing and reproduction 
of the Contract Bidding Documents, soil borings, surveys and any required laboratory testing services.  No mark-up of these Project costs will be allowed. 
 
 2005 HOURLY BILLING RATE 
 Based on 2004 Expenses 
  
 OVERHEAD ITEMS ALLOWED FOR THE PROFESSIONAL SERVICE CONTRACTORS' HOURLY BILLING RATE CALCULATION 
 

SALARIES: EQUIPMENT RENTALS: EMPLOYEE BENEFITS: 
Principals (Not Project Related) Computers Hospitalization 
Clerical/Secretarial Typewriter Employer's F.I.C.A. Tax 
Technical (Not Project Related) Bookkeeping Unemployment Insurance 
Temporary Help Dictating Federal Unemployment Tax 
Technical Training Printing Disability 
Recruiting Expenses Furniture and Fixtures Worker's Compensation 

Instruments Vacation 
Holidays 

OFFICE FACILITIES: TRAVEL: Sick Pay 
Rents and Related Expenses All Project-Related Travel* Medical Payments 
Utilities  Pension Funds 
Cleaning and Repair MISCELLANEOUS: Insurance - Life 

Professional Organization Dues Retirement Plans 
SUPPLIES:       for Principals and Employees  
Postage Licensing Fees PRINTING AND DUPLICATION: 
Drafting Room Supplies  Specifications (other than Contract Bidding Documents) 
General Office Supplies SERVICES (NONPROFESSIONAL): Drawings (other than Contract Bidding Documents) 
Library Telephone and Telegram Xerox/Reproduction 
Maps and Charts Messenger Services Photographs 
Magazine Subscriptions   

TAXES: LOSSES: 
SERVICES (PROFESSIONAL): Franchise Taxes Bad Debts (net) 
Accounting Occupancy Tax Uncollectible Fee 
Legal Unincorporated Business Tax Thefts (not covered by Project/Contract bond) 
Employment Fees Property Tax Forgeries (not covered by Project/Contract bond) 
Computer Services Single Business Tax  
Research Income Tax 
 

INSURANCE: 
FINANCIAL: Professional Liability Insurance 
Depreciation Flight and Commercial Vehicle 

Valuable Papers 
Office Liability 
Office Theft 
Premises Insurance 
Key-Personnel Insurance 

 

HOURLY BILLING RATE DOES NOT INCLUDE AND THE DEPARTMENT OF MANAGEMENT AND BUDGET, OFFICE OF FACILITIES, DESIGN AND 
CONSTRUCTION DIVISION WILL PAY FOR (UNDER REIMBURSABLE COSTS): 
 

1. Printing and reproduction of Phase 100 Survey and/or Study Final Reports. 
2. Printing and reproduction of Phase 500 Final Design Contract Bidding Documents/Drawings, and Specifications. 
3.* Travel mileage costs for State of Michigan Projects more than one-hundred (100) miles in each direction from the Professional firm’s Michigan office if the Professional 

firm can demonstrate a cost savings to the State, if reimbursed for travel mileage in accordance with the current travel rates provided in the State of Michigan's "Schedule of 
Travel and Meal Reimbursement Rates" versus an adjustment to the Professional firm’s hourly billing rates. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX 8 
 
 

QUALITY CONTROL/QUALITY ASSURANCE (QC/QA) PLAN 
 
 
 
 
 
 INDEX 
 

1. Guidelines for Project Quality 
Control/Quality Assurance (QC/QA) Plan. ................................................ Appendix 8A 

 
2. Guidelines for Preparation of the Project 

Quality Control/Quality Assurance (QC/QA) Plan . .................................. Appendix 8B 
 

3. Base Project Plan for Quality 
Control/Quality Assurance (QC/QA).. ....................................................... Appendix 8C 

 
4. Amendments to Project Quality 

Control/Quality Assurance (QC/QA) Plan. ................................................ Appendix 8D 
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APPENDIX 8A 
 
 
 

GUIDELINES FOR 
 

QUALITY CONTROL/QUALITY ASSURANCE (QC/QA) PLAN 
 
 
The Guidelines for Quality Control/Quality Assurance (QC/QA) Plan is prepared to prescribe criteria and 
procedures for efficient, cost effective, and reliable, acquisition, and accurate analysis, of data from a 
specific contaminated site, and to govern the implementation of that process.  The Quality 
Control/Quality Assurance (QC/QA) Plan describes, in specific detail the following items: 
 
1. Policy 
 
2. Organization 
 
3. Functional Activities (sample collection, chemical analysis, description of the laboratory, field 

methodologies, etc.) 
 
4. Quality Control and Quality Assurance (QC/QA) Procedures necessary to achieve intended Project 

data quality goals. 
 
This Quality Control/Quality Assurance (QC/QA) Plan must be prepared by the Professional, and 
accepted by the governing enforcing agency before any sampling, data analysis, or monitoring may begin 
at any site, or combination of sites which comprise a Project. 
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APPENDIX 8B 
 

GUIDELINES FOR PREPARATION OF THE PROJECT 
QUALITY CONTROL/QUALITY ASSURANCE (QC/QA) PLAN 

 
This guideline specifies sixteen (16) elements that must be addressed in a Quality Control/Quality 
Assurance (QC/QA) Plan.  The Project description, Project organization and responsibility and the 
Quality Control/Quality Assurance (QC/QA) Plan objective should be written first.  Other elements are 
self explanatory and must be consistent with the Project description and especially the intended use of the 
data. 
 
1. Title Page
 

At the bottom of the title page, provisions must be made for the approval signatures.  As a minimum, 
the Quality Control/Quality Assurance (QC/QA) Plan must be approved by the Department of 
Environmental Quality, Remediation and Redevelopment Division and in the case of a 
Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA) site also, by 
the federal governing enforcing agency having governing jurisdiction at the Project site. 

 
A. Department of Environmental Quality, Remediation and Redevelopment Division, State Project 

Manager 
 

B. Department of Environmental Quality, Remediation and Redevelopment Division Quality 
Control/Quality Assurance Officer 

 
C. Construction Contractor's Project Officer 

 
D. Construction Contractor's Quality Control/Quality Assurance Officer 

 
2. Table of Contents
 

The Table of Contents will address each of the following items: 
 

A. Introduction 
 

B. A serial listing of each of the sixteen (16) quality assurance Project plan components. 
 

C. A listing of any appendices included to augment the Quality Control/Quality Assurance 
(QC/QA) Plan as presented (i.e., standard operating procedures, etc.). 

 
3. Project Description
 

Provide a general description of the Project.  This description may be brief but must have sufficient 
detail to allow those individuals responsible for review and approval of the Quality Control/Quality 
Assurance Plan (QC/QA) to perform their Task.  Where appropriate, include the following: 

 
A. A brief summary of background information from previous studies. 

 
B. Dates anticipated for start and completion. 

 
C. Intended end use of acquired data, such as future enforcement actions, remedial action 

alternatives, determination of hazardous waste characteristics, protection of public health, 
definition of the extent of environmental contamination or future regulatory action. 

 
D. A description of the monitoring network design and rationale. 

 
E. A discussion of the sample matrices and parameters to be measured and their frequency of 

collection, if appropriate.  Parameters should include field measurements, hydrogeological 
measurements and laboratory parameters.  Sample parameters and matrices are best listed in two 
(2) groups which may require different sampling, analytical and quality control procedures. 
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F. Wastes including on-site sludges, barrels, liquids and contaminated soils, which are often 

analyzed to determine waste disposal alternatives. 
 

G. Ambient monitoring of air, ground water, soils, surface water, river sediments, fish, etc.  These 
types of determinations usually are intended to measure the extent of environmental 
contamination and to assess public health risks.  Specifications for filtered or unfiltered sample 
aliquots of ground water should be included. 

 
Selection of analytical methods require familiarity with any regulatory requirements of intended data 
usage(s).  For example, disposal of wastes during remedial removals will require testing of materials 
pursuant to the Resource Construction and Recovery Act (RCRA).  In this case, the Resource 
Construction and Recovery Act (RCRA) codified regulations may dictate choices of analytical 
methods.  Discharge of treated ground water to surface waters may require an National Pollutant 
Discharge Elimination System (NPDES) permit, monitoring requirements and use of Clean Water 
Act Methods.  Similarly operation of an air stripper may require use of Clean Water Act Methods. 

 
4. Project Organization and Responsibility
 

Include a table or chart showing the Project organization and line authority.  List the key individuals, 
including the Quality Assurance Officer, who are responsible for ensuring the collection of valid 
measurement data and the routine assessment of measurement systems for precision and accuracy. 

 
All laboratories including the State's contracted laboratory, the Professional's own, and all 
subcontracted laboratories must be identified.  If a subcontractor laboratory has an existing Contract 
Laboratory Program (CLP) Contract and these same Contract Laboratory Program (CLP) protocols 
will be used, this arrangement should be described.  If the Contract Laboratory Program (CLP) 
procedures are to be used then this element should identify final data review of routine Contract 
Laboratory Program (CLP) services. 

 
5. Quality Control/Quality Assurance (QC/QA) Plan Objectives for Measurement Date in Terms of 

Provision, Accuracy, Detection Limits
 

For each martrix (or martrix groups) and parameter, objectives should be established for: 
 

A. Accuracy (sample spikes, surrogate spikes, reference sampled, etc.). 
 

B. Precision (replicate sample analyses, etc.). 
 

C. Sensitivity or Method Detection Limits. 
 

These should be established on Project needs, if possible, but must be discussed with support 
laboratories so they are realistic.  Quantitative limits should be established for these objectives. 

 
For example, mean spike recoveries for volatile halogenated organic compounds in water using 
purge and trap gas chromatography techniques, should be 90-100 percent (%), and range between 80 
and 120 percent (%) recovery.  Reference sample results should be accurate within 20 percent (%) of 
true values.  Precision objectives should be that duplicate sample aliquot values do not differ more 
than 10 percent (%) at the 95 percent (%) confidence level when concentrations are measured 
significantly larger than the method detection limit.  Except for methylene chloride, method 
detection limits objectives can realistically be established at 0.2 ug/1 for this gas chromatography 
technique. 

 
Screening of hazardous waste site liquids may well only require 50 to 150 percent (%) recoveries of 
spike surrogate compounds during the Gas Chromatograph/Mass Spectroscopy (GC/MS) 
determinations and method detection limits of 0 ug/1 for volatile halogenated organic compounds. 

 
 

 -2- 



 

 

Quality Assurance objectives must be consistent with the capabilities of the analytical methods 
identified in element number 9 below.  Sound objectives require careful thought and the talents of 
analysts and the people who are going to use the resulting data.  These need to be established in 
advance of monitoring. 
 

6. Sampling Procedures
 

For each major parameter(s), provide a description of the sampling procedures to be used.  Where 
applicable, include the following: 

 
A. Description of techniques used to select sampling sites. 

 
B. Inclusion of specific sampling procedures to be used. 

 
C. A description of containers, procedures, reagents, etc., used for sample collection, preservation, 

transport, and storage. 
 

D. Special procedures for the preparation of sampling equipment and containers to avoid or 
measure sample contamination. 

 
E. Sample preservation methods and holding times. 

 
F. Time considerations for shipping samples promptly to the laboratory. 

 
G. Forms, notebooks, and procedures to be used to record sample history, sampling and conditions 

and analyses to be performed. 
 
7. Sample Custody
 

Sample custody is a part of any good laboratory or field operation.  Where samples may be needed 
for legal purposes, "chain-of-custody" control procedures must be used.  However, as a minimum, 
the following sample custody procedures will be addressed in the Quality Control/Quality Assurance 
(QC/QA) Plan: 

 
A. Procedures and forms for recording the exact location associated with sample acquisition. 

 
B. Standardized field tracking reporting system to establish sample custody in the field prior to 

shipment. 
 

C. Identification of responsible party to act as sample custodian at the laboratory facility authorized 
to sign for incoming, field samples, and verify the data entered onto the sample custody records. 

 
D. Provision for a laboratory sample custody log consisting of serially numbered standard 

laboratory tracking report sheets. 
 

E. Specifications of laboratory sample custody procedures for sample handling, storage and 
disbursement for analysis. 

 
F. Custody procedures for final evidence files.  Final evidence files include all originals of 

laboratory reports and are maintained in a secure area. 
 

This element should provide examples of chain-of-custody control records or forms used to record 
chain-of-custody control for samplers, laboratories and evidence files. 

 
8. Calibration Procedures and Frequency
 

Calibration procedures are usually a part of specific analytical methodology.  This element can be 
combined with element number 9, analytical procedures. 
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9. Analytical Procedures
 

For each measurement parameter, reference the applicable standard analytical procedure(s) or 
provide a written description of the analytical procedure(s) to be used.  Provide performance 
information for each analytical procedure in terms of accuracy, precision and detection limits.  
Method performance information should meet or exceed the Quality Assurance objectives identified 
in element number 5.  For the sake of convenience, all or part of elements number 8, 9, 10, 11, and 
13 may be incorporated into this element. 

 
The choice of when to reference a manual's test procedure and when to document a complete 
Standard Operating Procedure (SOP) can only be made on a case-by-case basis.  It has been 
observed that few laboratories, external to the Contract Laboratory Program (CLP), follow exactly, 
all important details of a standard reference method.  Other times standard reference methods 
provide or allow options (example - the use of different gas chromatography columns for 
polychlorinated biphenyl (PCB) determinations). 

 
Reference to analytical methods in the United States Environmental Protection Agency (USEPA) 
Publications, the American Society for Testing and Materials (ASTM) or "Standard Methods" can be 
appropriate; however, required sample preparation procedures (filtration, digestion, etc.) also need to 
be referenced.  For example, the United States Environmental Protection Agency’s  "Methods for 
Chemical Analysis of Water and Wastes" provides three (3) different test procedures for most metal 
determinations and at least four (4) sample preparation protocols for each metal.  Each combination 
of metal determination and sample preparation exhibits different degrees of accuracy, precision, and 
sensitivity of measurement.  Different quality control audits are used for each combination of metal 
determination and sample preparation.  The exact combination used for each metal must be specified. 

 
10. Data Reduction, Validation and Reporting
 

For each major parameter, briefly describe: 
 

A. The data reduction scheme planned on collected data, including all equations used to calculate 
the concentration or value of the measured parameter and reporting units. 

 
B. The principal criteria that will be used to validate data integrity during collection and reporting 

of data. 
 

C. The methods used to identify and treat outliers. 
 
11. Internal Quality Control Checks
 

The specific quality control procedures actually being followed for each test or determination should 
be specified i.e., sample spikes, surrogate spikes, independently prepared reference samples or 
controls, blanks, etc.  The frequency of these audits should be specified.  The compounds used for 
surrogate and sample spikes should be specified where appropriate - arsenic, mercury, priority 
pollutant organic compounds, etc.  The acceptance limits or control chart limits for these audits 
should be in place so that analyses can be validated prior to reporting of data. 

 
12. Performance and System Audits
 

This Quality Control/Quality Assurance (QC/QA) Plan must describe the performance audits which 
will be required to monitor the capability and performance of the total measurement system(s).  The 
Quality Control/Quality Assurance (QC/QA) Plan should include a schedule for conducting 
performance audits for each parameter, including a performance audit for all measurement systems.  
Project plans should also indicate, where applicable, scheduled participation in inter-laboratory 
performance evaluation studies. 

 
The Environmental Protection Agency performance evaluation samples, National Bureau of 
Standards reference samples or samples from inter laboratory studies may be used for this purpose. 
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13. Preventive Maintenance
 

The following preventive maintenance items should be considered and addressed in the Quality 
Control/Quality Assurance (QC/QA) Plan: 

 
A. A schedule of important preventive maintenance tasks that must be carried out to minimize 

downtime of the measurement systems. 
 

B. A list of any critical spare parts that should be on hand to minimize downtime. 
 
14. Specific Routine Procedures Used to Assess Data Precision and Accuracy
 

For each major parameter, the Quality Control/Quality Assurance (QC/QA) Plan must describe the 
routine procedures used to assess the precision, and accuracy.  These procedures should include the 
equations to calculate precision and accuracy, and the methods used to gather data for the precision 
and accuracy calculations. 

 
15. Corrective Action
 

Corrective action procedures must include the following elements: 
 

A. The predetermined limits for data acceptability beyond which corrective action is required. 
 

B. Procedures for corrective action. 
 
16. Quality Assurance Reports to Management
 

The Quality Control/Quality Assurance (QC/QA) Plan should provide a mechanism for periodic 
reporting to the Department of Environmental Quality, Remediation and Redevelopment Division’s, 
State Project Manager on the performance of measurement systems and data quality.  These reports 
should include: 

 
A. Periodic assessment of measurements data accuracy and precision. 

 
B. Results of performance audits. 

 
C. Results of system audits. 

 
D. Significant Quality Assurance problems and recommended solutions. 
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APPENDIX 8C 
 
 

BASE PROJECT PLAN 
FOR QUALITY CONTROL/QUALITY ASSURANCE 
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APPENDIX 8D 
 
 

AMENDMENTS TO QUALITY CONTROL/QUALITY ASSURANCE 
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APPENDIX 9 
 

PROJECT SITE HEALTH AND SAFETY PLAN 
 
 
 
 
 
 
 INDEX 
 

1. Base Project Health and Safety 
Plan . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Appendix 9A 

 
2. Amendments to Project Health 

and Safety Plan. . . . . . . . . . . . . . . . . . . . . . . . . .Appendix 9B 
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APPENDIX 9A 
 
 

BASE PROJECT HEALTH AND SAFETY PLAN 



 

 
-46- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX 9B 
 
 

AMENDMENTS TO PROJECT HEALTH AND SAFETY PLAN 
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APPENDIX 10 
 
 

STANDARD REFERENCE OF ACRONYMS 
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Acronyms 
 
AE...................Authorized Expeditor OF ...................... Office of Facilities 
AHERA...........Asbestos Hazard Emergency Response Act O&M.................. Operation and Maintenance/Manual 
AIA .................American Institute of Architects OSHA.................... Occupational Safety and Health Administration 
AOC................Administrative Order of Consent PA ...................... Public Act 
ARA................Acute Risk Abatement PAHS ................. Polynuclear Aromatic Hydocarbons 
ARAR .............Applicable or Appropriate, Relevant and to be PCB.................... Polychlorinated Biphenyls 
 Considered Requirement PE....................... Licensed Professional Engineer 
AST.................Aboveground Storage Tank PPE..................... Personal Protective Equipment 
ASTM .............American Society for Testing and Materials PM...................... Project Management 
BOA................Basic Ordering Agreement PRP .................... Potentially Responsible Parties 
BTEX..............Benzene, Toluene, Ethylbenzene, Xylene PSC .................... Professional Service Contractor 
CA...................Corrective Action QAPP ................. Quality Assurance Project Plan 
CAD................Computer-Aided Design QA/TC................ Quality Assurance/Technical Consultant 
CAP ................Corrective Action Plan QC...................... Qualified Consultant 
CD...................Compact Disc QC/QA ............... Quality Control/Quality Assurance 
CERCLA.........Comprehensive Environmental Response, RA...................... Remedial Actions 
 Compensation, and Liability Act of 1980 RAP.................... Remedial Action Plan 
CM ..................Construction Management RBCA................. Risk-Based Corrective Action 
CMS................Corrective Measures Study RBSLs ................ Risk Based Screening Levels 
CPA ................Certified Public Accountant RC ...................... Remedial Construction 
CPFF...............Cost Plus Fixed Fee RCRA................. Resource Conservation and Recovery Act 
CPG ................Certified Professional Geologist RD...................... Remedial Design 
CPM................Critical Path Method RFI ..................... RCRA Facility Investigation 
CS ...................Contract Specialist RFP .................... Request for Proposal 
CSI ..................Construction Specifications Institute RI........................ Remedial Investigation 
CWA...............Clean Water Act RI/FS .................. Remedial Investigation/Feasibility Study 
DMB ...............Department of Management and Budget RP....................... Responsible Party 
DCD................Design and Construction Division RRD ................... Remediation and Redevelopment Division 
DNAPL...........Dense Non-Aqueous Phase Liquid SA ...................... Site Assessment 
EE/CA.............Engineering Evaluation/Cost Analysis SARA................. Superfund Amendments and Reauthorization Act 
ESA.................Environmental Site Assessment SDWA................ Safe Drinking Water Act 
EVA ................Earned Value Analysis SHSC.................. Site Health and Safety Coordinator 
FAR ................Final Assessment Report SI ........................ Site Investigation 
FM ..................Financial Manager SM...................... Site Manager 
FP....................Fixed Price SOW................... Scope of Work 
FS....................Feasibility Study SPCC.................. Spill Prevention Control and Countermeasures 
FFS..................Focused Feasibility Study SSTLs................. Site Specific Target Levels 
GDRRA ..........Greater Detroit Resource Recovery Authority SVE.................... Soil Vapor Extraction 
GSI..................Groundwater-Surface Water Interface TAT.................... Technical Assistance Team 
H&S ................Health and Safety TCE .................... Trichloroethylene 
HASP ..............Health and Safety Plan TM...................... Time and Materials 
HAZWOPER ..Hazardous Waste Operations and Emergency TS....................... Technical Specialist 
 Response TSCA ................. Toxic Substances Control Act 
HSM................Health and Safety Manager UP ...................... Unit Price 
LOE ................Level-of-Effort U.S. ATHAMA.. U.S. Army Toxic and Hazardous Material Agency 
LS....................Legal Specialist U.S. EPA............ United States Environmental Protection Agency 
LUST ..............Leaking Underground Storage Tank UST.................... Underground Storage Tank 
MCL................Michigan Compiled Law USPS.................. United States Postal Service 
MDEQ.............Michigan Department of Environmental Quality VOC ................... Volatile Organic Compounds 
MDMB............Michigan Department of Management and Budget VSR.................... Verification of Soil Remediation 
MDNR ............Michigan Department of Natural Resources WPO................... Work Plan Outline 
MIOSHA.........Michigan Occupational Safety and Health Act yd2 ...................... Square Yards 
MOP................Miscellaneous Operating Project yd3 Cubic Yards 
NEPA..............National Environmental Policy Act 
NIOSH ............National Institute for Occupational Safety and Health 
NREPA ...........National Resources Environmental Protection 
 Act (Act 451 PA 1994 as amended) 



 

 
-49- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APPENDIX 11 
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